




**DEPARTMENT OF
TRANSPORTATION**

Bid Item Price Report

January 01, 2024 to December 31, 2024

Office of Project Development – Bid Letting



March 31, 2025

2024 SDDOT Bid Item Price Report

To All Interested Parties:

The South Dakota DOT Bid Item Price Report is assembled each year to provide bid data representing bid pricing received for all construction contracts let and awarded throughout the year. The report includes unit bid price averages for major categories of work (*groups of items*) and compares the current years quantities and pricing to the data from four years earlier. The report also includes data for each individual bid item including: the total quantity bid; the total low bid cost; the average unit low bid price (*price submitted by the bidder awarded the contract*); the average unit price of the lowest three bids received; and the number of times the bid item was included in a contract.

We hope you find the 2024 SDDOT Bid Item Price Report informative and helpful.

Sincerely,

SDDOT Bid Letting Staff

Average Unit Bid Prices for Bid Item Groups (Awarded Contracts)

January 2024 - December 2024

Major Construction Items

South Dakota Department of Transportation

Item Description		2020 Unit Quantity	2020 Average Unit Price	2024 Quantity	2024 Average Unit Price	Average Unit Price % Difference	
1	Unclassified Excavation (10,000-149,999)	CuYd	765,344.000	\$5.15	911,100.000	\$8.74	69.600%
2	Unclassified Excavation (150,000 and above)	CuYd	5,621,785.000	\$2.73	3,279,399.000	\$3.61	32.400%
3	Granular Base (10,000 and above)	Ton	882,905.200	\$19.15	421,050.100	\$27.86	45.500%
4	Asphalt Binder (500 and above)	Ton	67,702.600	\$569.51	56,811.600	\$723.56	27.100%
5	Asphalt Concrete (10,000 and above)	Ton	1,384,779.600	\$41.12	1,127,222.100	\$56.38	37.100%
6	Nonreinforced PCC Pavement (20,000 and above)	SqYd	776,745.500	\$47.10	135,592.100	\$77.33	64.200%
7	PCC Overlay	SqYd	189,711.700	\$34.88	N/A	N/A	N/A
8	Nonreinforced Concrete Sidewalk (5,000 and above)	SqYd	317,110.000	\$7.32	367,578.000	\$9.69	32.300%
9	Classs A45 Concrete (Bridge)	CuYd	12,961.700	\$1,066.50	9,742.400	\$1,572.37	47.400%
10	Class A45 Concrete (Box Culvert) (100 and above)	CuYd	5,498.900	\$944.96	7,211.400	\$1,007.75	6.600%
11	Reinforcing Steel (10,000 and above)	Lbs	3,707,849.000	\$1.48	2,655,365.000	\$3.12	110.500%
12	Prestressed Girder (27"-45")	Ft	2,125.000	\$249.71	4,530.000	\$480.56	92.400%
13	Prestressed Girder (54" and above)	Ft	4,365.000	\$270.85	7,605.000	\$593.39	119.100%
14	Structural Steel	Lbs	7463140.000	\$1.42	1,437,129.00	\$3.45	143.247%
15	Bridge Painting (5,000 and above)	SqFt	10,216.00	\$37.47	151,844.000	\$11.83	-68.428%
16	Two Coat Bridge Deck Polymer Chip Seal	SqYd	12,592.200	\$56.23	31,360.000	\$100.17	78.147%
17	Signal Poles with Mast Arms (up to 65' mounting height)	Each	7.000	\$14,654.03	26.000	\$27,040.82	84.500%
18	Breakaway Base Luminaire Poles (40'-50' mounting height)	Each	206.000	\$3,222.17	233.000	\$5,352.82	66.100%

Bid Items & Parameters:

- 1 Includes Unclassified Excavation for projects between 10,000 CuYds and 149,999 CuYds
- 2 Includes Unclassified Excavation for projects over 150,000 CuYds
- 3 Includes Base Course & Gravel Cushion for projects over 10,000 Tons
- 4 Includes PG 58-28, 58-34, 64-22, 64-28 & 64-34 Asphalt Binders for projects over 500 Tons
- 5 Includes Class Q1, Q2, Q3, Q4, Q5, Q1R, Q2R, Q3R, Q4R, Q5R, E, G, HR, S & Modified S Asphalt Concrete for projects over 10,000 Tons
- 6 Includes 8" through 12.5" nonreinforced PCC pavement for projects over 20,000 SqYds
- 7 Includes 5" through 8.5" PCC Overlay Placement, PCC Overlay Furnish & Bond Breaker Fabric
- 8 Includes 4" through 6" nonreinforced concrete sidewalk for projects over 5,000 SqYds
- 9 Includes Class A45 Concrete, Bridge Deck & Class A45 Concrete Bridge
- 10 Includes Class A45 Concrete, Box Culvert for projects over 100 CuYds
- 11 Includes Reinforcing Steel and Epoxy Coated Reinforcing Steel for projects over 10,000 lbs
- 12 Includes 27", 36" and 45" Minnesota Shape Prestressed Concrete Beam
- 13 Includes 54", 63", 72" & 81" Minnesota Shape Prestressed Concrete Beam
- 14 Includes Structural Steel (Steel Girders)
- 15 Includes Bridge Repainting Class II, Paint Residue Removal and Containment & Rust Penetrating Sealer for projects over 5,000 SqFt
- 16 Includes Two Coat Bridge Deck Polymer Chip Seal, Abrasive Blasting of Bridge Deck & Bridge Deck Grinding
- 17 Includes Signal Poles with Mast Arms up to 65' (does not include signal poles with luminaire arms or decorative signal poles)
- 18 Includes Breakaway Base Luminaire Poles with Arm & Twin Arms, Breakaway Base Luminaire Poles Top Mount & Top Twin Mount from 40' to 50' Mounting Height

**South Dakota Department of Transportation
2024 Average Unit Price Report**

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
004E0010	Blading	Hour	100.00	21,783.00	217.83	228.92	1
004E0030	Maintenance of Traffic Diversion(s)	LS	10.00	870,518.56	87,051.86	75,170.23	10
004E0050	Remove Traffic Diversion(s)	LS	11.00	1,572,118.54	142,919.87	112,384.89	11
004E0060	Temporary Detour Structure	Each	1.00	598,221.76	598,221.76	449,110.88	1
009E0010	Mobilization	LS	164.00	69,917,135.14	426,323.99	486,932.81	164
009E0720	Extra Work, Utilities	LS	1.00	8,788.11	8,788.11	6,762.70	1
009E1000	Incentive/Disincentive Pay	Day	0.00	0.00	0.00	0.00	56
009E1350	Restoration of Stockpile Site	LS	3.00	23,705.00	7,901.67	10,233.89	3
009E3200	Construction Staking	LS	22.00	510,857.62	23,220.80	20,600.33	22
009E3210	Construction Staking	Mile	85.61	122,589.83	1,431.96	1,421.74	4
009E3220	Reestablish Right-of-Way and Property Corner	Each	1,696.00	221,876.32	130.82	122.12	17
009E3230	Grade Staking	Mile	106.59	519,763.77	4,876.29	4,291.26	36
009E3240	Graded Centerline Staking	Mile	29.08	100,862.75	3,468.94	3,698.39	4
009E3245	Final Cross Section Survey	Mile	54.84	78,471.44	1,430.94	1,352.70	11
009E3250	Miscellaneous Staking	Mile	181.21	1,093,989.21	6,037.20	5,264.83	41
009E3280	Slope Staking	Mile	73.47	324,313.15	4,414.41	4,399.16	34
009E3290	Structure Staking	Each	53.00	283,204.17	5,343.47	4,836.14	28
009E3305	As-Built Survey	LS	3.00	14,300.00	4,766.67	7,485.83	3
009E3310	Bridge Elevation Survey	LS	17.00	173,731.56	10,219.50	10,638.54	17
009E3320	Checker	LS	29.00	704,624.76	24,297.41	24,485.14	29
009E4100	Construction Schedule, Category I	LS	3.00	11,600.00	3,866.67	3,771.43	3
009E4200	Construction Schedule, Category II	LS	21.00	158,536.66	7,549.36	7,393.08	21
009E4220	Project Management, Category II	LS	2.00	32,695.00	16,347.50	20,782.50	2
009E4300	Construction Schedule, Category III	LS	5.00	133,147.55	26,629.51	21,215.87	5
009E4330	Project Management, Category III	LS	2.00	400,000.00	200,000.00	137,210.46	2
009E5000	Concrete Penetrating Sealer	SqYd	67,341.30	551,428.07	8.19	10.27	14
009E9900	Training Program	Hour	24,500.00	134,140.00	5.48	25.79	24
100E0010	Clear and Grub Stump	Each	3.00	2,787.84	929.28	598.39	1
100E0020	Clear and Grub Tree	Each	406.00	383,430.61	944.41	805.07	19
100E0100	Clearing	LS	42.00	2,621,966.98	62,427.79	50,180.14	42
110E0010	Remove Concrete Bridge Approach Slab	SqYd	6,337.40	411,078.50	64.87	71.60	5
110E0020	Remove Bridge Railing	Ft	1,112.00	80,391.50	72.29	49.26	2
110E0040	Remove Concrete Bridge Slab	SqYd	1,846.00	738,400.00	400.00	360.50	1
110E0045	Remove Partial Bridge Joint	Each	8.00	56,000.00	7,000.00	4,275.00	1
110E0100	Remove Concrete Footing(s)	LS	5.00	21,369.25	4,273.85	7,214.98	5
110E0130	Remove Traffic Sign	Each	763.00	23,969.13	31.41	35.62	28
110E0135	Remove Delineator	Each	1,066.00	12,259.39	11.50	13.83	19
110E0300	Remove Concrete Curb and/or Gutter	Ft	28,811.00	289,129.87	10.04	9.73	19
110E0370	Remove Curb Stop	Each	1.00	436.78	436.78	837.26	1
110E0400	Remove Drop Inlet	Each	170.00	106,662.72	627.43	566.63	13
110E0420	Remove Drop Inlet Frame and Grate Assembly	Each	33.00	8,405.00	254.70	239.51	7
110E0460	Remove Manhole	Each	29.00	57,363.03	1,978.04	1,510.06	6
110E0500	Remove Pipe Culvert	Ft	3,868.00	236,625.00	61.18	59.41	21
110E0510	Remove Pipe End Section	Each	358.00	159,118.10	444.46	448.88	19
110E0520	Remove Sewer Pipe	Ft	204.00	1,122.00	5.50	14.58	1
110E0530	Remove Storm Sewer Pipe	Ft	246.00	2,445.00	9.94	8.47	2
110E0550	Remove Cattle Guard	Each	2.00	11,910.00	5,955.00	4,852.50	2
110E0595	Remove Cattle Pass End Section	Each	8.00	15,033.38	1,879.17	1,745.97	2
110E0600	Remove Fence	Ft	306,582.00	354,098.61	1.15	1.17	38
110E0605	Remove Chain Link Fence	Ft	4,887.00	33,523.28	6.86	9.41	6
110E0650	Remove Crossover Closure	Ft	911.00	4,937.30	5.42	4.00	2
110E0700	Remove 3 Cable Guardrail	Ft	59,667.00	212,174.27	3.56	4.17	18
110E0707	Remove High Tension 4 Cable Guardrail	Ft	2,906.00	14,104.74	4.85	4.75	4
110E0730	Remove Beam Guardrail	Ft	42,714.60	445,808.93	10.44	10.25	29
110E0740	Remove 3 Cable Guardrail Anchor Assembly	Each	247.00	94,026.30	380.67	455.89	16
110E0745	Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	10.00	3,980.30	398.03	411.32	4

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
110E0749	Remove High Tension 4 Cable Guardrail Anchor Assembly	Each	8.00	6,660.00	832.50	802.79	3
110E0750	Remove Guardrail Terminal Anchor	Each	4.00	1,704.00	426.00	425.33	1
110E0760	Remove Beam Guardrail Trailing End Terminal	Each	2.00	520.00	260.00	267.50	1
110E0770	Remove W Beam Guardrail Breakaway Cable Terminal	Each	18.00	5,353.80	297.43	288.47	4
110E0800	Remove W Beam Guardrail End Terminal	Each	114.00	80,653.52	707.49	693.61	8
110E0810	Remove Rubrail	Ft	288.70	866.10	3.00	4.36	2
110E1010	Remove Asphalt Concrete Pavement	SqYd	168,890.30	1,540,612.08	9.12	9.32	58
110E1020	Remove Asphalt Concrete Pavement	CuYd	7,187.40	97,654.50	13.59	33.66	3
110E1050	Remove Asphalt Concrete Approach Pavement	SqYd	8,488.00	53,758.00	6.33	8.10	2
110E1100	Remove Concrete Pavement	SqYd	201,999.20	2,134,179.48	10.57	11.16	27
110E1120	Remove Concrete Median Pavement	SqYd	25.50	173.40	6.80	6.47	1
110E1130	Remove Concrete Driveway Pavement	SqYd	7,890.00	111,331.13	14.11	11.89	11
110E1140	Remove Concrete Sidewalk	SqYd	28,630.70	351,076.79	12.26	13.04	15
110E1300	Remove Concrete Retaining Wall	Ft	56.00	1,095.50	19.56	18.40	2
110E1510	Remove Luminaire Pole	Each	2.00	560.00	280.00	430.00	1
110E1520	Remove Signal Equipment	LS	2.00	53,005.36	26,502.68	26,534.54	2
110E1530	Remove Signal Pole Footing	Each	37.00	46,042.16	1,244.38	1,403.18	3
110E1540	Remove Luminaire Pole Footing	Each	144.00	102,867.27	714.36	685.01	7
110E1640	Remove Granular Material	CuYd	3,184.10	52,085.90	16.36	21.80	5
110E1650	Remove Bank and Channel Protection Gabion	Each	2.00	5,516.00	2,758.00	2,758.00	1
110E1690	Remove Sediment	CuYd	398.50	32,676.31	82.00	60.31	44
110E1693	Remove Erosion Control Wattle	Ft	9,886.00	23,829.00	2.41	2.67	17
110E1695	Remove Sediment Filter Bag	Ft	11,692.00	31,108.80	2.66	1.73	10
110E1700	Remove Silt Fence	Ft	81,588.00	96,911.74	1.19	1.22	48
110E1790	Remove Concrete Vault Lid	SqFt	750.00	51,750.00	69.00	71.67	1
110E1910	Remove Fire Hydrant	Each	11.00	6,110.00	555.45	582.67	2
110E1960	Remove Valve Box	Each	2.00	848.00	424.00	547.71	1
110E1970	Remove Water Main	Ft	5,475.00	26,759.90	4.89	7.01	2
110E4000	Salvage Crash Cushion	Each	1.00	1,060.00	1,060.00	1,039.00	1
110E4100	Salvage 3 Cable Guardrail	Ft	1,483.00	13,094.89	8.83	8.04	1
110E4106	Salvage High Tension 4 Cable Guardrail	Ft	150.00	1,893.00	12.62	11.68	1
110E4116	Salvage High Tension 4 Cable Guardrail Anchor Assembly	Each	2.00	6,308.98	3,154.49	2,953.54	1
110E4290	Salvage Beam Guardrail	Ft	3,022.00	26,951.14	8.92	8.77	4
110E4340	Salvage W Beam to Thrie Beam Guardrail Transition	Each	3.00	754.74	251.58	233.96	2
110E5000	Salvage Sign Bridge	Each	2.00	28,068.00	14,034.00	14,642.00	1
110E5010	Salvage Delineator	Each	236.00	2,392.00	10.14	10.66	3
110E5020	Salvage Traffic Sign	Each	5,978.00	160,964.25	26.93	26.65	11
110E5100	Salvage Luminaire Pole	Each	108.00	49,006.47	453.76	429.97	5
110E5105	Salvage Luminaire	Each	27.00	1,283.73	47.55	44.72	2
110E5110	Salvage Signal Equipment	LS	4.00	39,876.55	9,969.14	5,436.73	4
110E5450	Salvage Riprap	CuYd	2,830.00	24,055.00	8.50	16.07	1
110E5451	Salvage Riprap	Ton	4,067.00	121,635.00	29.91	21.80	2
110E5720	Salvage Drop Inlet Frame and Grate Assembly	Each	50.00	8,395.00	167.90	137.35	2
110E5800	Salvage Fence	Ft	1,696.00	2,628.00	1.55	1.43	2
110E6000	Remove 3 Cable Guardrail for Reset	Ft	720.00	3,060.00	4.25	4.12	1
110E6006	Remove High Tension 4 Cable Guardrail for Reset	Ft	3,272.00	24,735.44	7.56	7.34	4
110E6016	Remove High Tension 4 Cable Guardrail Anchor Assembly for Reset	Each	17.00	35,530.77	2,090.05	1,956.80	4
110E6200	Remove Double Thrie Beam Guardrail for Reset	Ft	75.00	1,200.00	16.00	15.50	1
110E6220	Remove Double W Beam Guardrail for Reset	Ft	150.00	1,700.00	11.33	11.00	2
110E6230	Remove W Beam Guardrail for Reset	Ft	875.00	4,681.25	5.35	5.18	1
110E6240	Remove W Beam to Thrie Beam Guardrail Transition for Reset	Each	6.00	960.00	160.00	155.00	1

**South Dakota Department of Transportation
2024 Average Unit Price Report**

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
110E6250	Remove Beam Guardrail Trailing End Terminal for Reset	Each	2.00	165.00	82.50	84.39	1
110E6260	Remove W Beam Guardrail Breakaway Cable Terminal for Reset	Each	6.00	2,550.00	425.00	412.50	1
110E6269	Remove W Beam Guardrail End Terminal for Reset	Each	2.00	1,070.00	535.00	517.50	1
110E6280	Remove W Beam Guardrail Tangent End Terminal for Reset	Each	2.00	1,070.00	535.00	517.50	1
110E6300	Remove Rubrail for Reset	Ft	318.70	3,187.00	10.00	10.22	2
110E6410	Remove Type 1 MGS for Reset	Ft	4,037.50	31,276.50	7.75	7.25	9
110E6500	Remove Type 1 Guardrail Transition for Reset	Each	18.00	9,480.00	526.67	511.01	4
110E7000	Remove Crossover Closure for Reset	Ft	448.00	3,136.00	7.00	7.33	1
110E7020	Remove Interim Crossover Closure for Reset	Ft	224.00	985.60	4.40	4.50	1
110E7040	Remove Gate for Reset	Each	3.00	12,530.94	4,176.98	2,427.99	2
110E7150	Remove Sign for Reset	Each	484.00	31,904.72	65.92	66.73	35
110E7152	Remove Delineator for Reset	Each	753.00	21,861.54	29.03	29.05	4
110E7500	Remove Pipe for Reset	Ft	2,567.00	155,281.86	60.49	78.60	20
110E7510	Remove Pipe End Section for Reset	Each	380.00	178,205.90	468.96	491.58	27
110E7540	Remove Cattle Pass End Section for Reset	Each	3.00	9,000.00	3,000.00	2,247.11	1
110E7600	Remove Cattle Guard for Reset	Each	2.00	10,500.00	5,250.00	5,002.66	1
110E7700	Remove Drop Inlet Frame and Grate Assembly for Reset	Each	15.00	5,000.00	333.33	508.54	2
110E7710	Remove Manhole Frame and Lid for Reset	Each	1.00	300.00	300.00	683.33	1
110E7800	Remove Chain Link Fence for Reset	Ft	80.00	3,236.80	40.46	32.36	2
110E7802	Remove Fence for Reset	Ft	1,956.00	19,110.50	9.77	9.26	4
120E0010	Unclassified Excavation	CuYd	4,323,218.00	21,744,818.95	5.03	6.02	74
120E0020	Unclassified Excavation	LS	1.00	27,000.00	27,000.00	45,000.00	1
120E0500	Option Borrow Excavation	CuYd	740,716.00	6,300,583.76	8.51	8.94	5
120E0600	Contractor Furnished Borrow	CuYd	627,814.00	8,659,713.81	13.79	14.43	61
120E0900	Contaminated Material Excavation	CuYd	510.00	51,224.00	100.44	100.05	5
120E1000	Muck Excavation	CuYd	147,917.00	1,277,392.07	8.64	9.17	13
120E1100	Unclassified/Rock Excavation	CuYd	1,509,220.00	19,669,976.10	13.03	14.43	2
120E2000	Undercutting	CuYd	948,669.00	1,932,513.59	2.04	2.81	24
120E3120	Bridge Berm Repair	Each	28.00	302,800.00	10,814.29	14,555.88	5
120E4100	Reprofiling Ditch	Sta	33.50	10,500.00	313.43	446.27	2
120E6000	Water for Dust Control	MGal	5,050.00	277,500.00	54.95	64.93	2
120E6200	Water for Granular Material	MGal	18,849.50	692,285.91	36.73	35.49	43
120E6300	Water for Vegetation	MGal	3,399.10	60,977.34	17.94	27.78	6
120E7000	Select Granular Backfill	Ton	465.20	103,866.25	223.27	255.19	16
120E9000	Pit Run	Ton	29,373.40	480,998.98	16.38	17.29	6
205E0010	Dust Control Chloride	Lb	790,510.00	471,089.10	0.60	0.55	2
210E1000	Shoulder Preparation	Mile	198.71	866,574.80	4,360.98	4,063.65	6
210E1005	Surface Preparation	Mile	14.56	130,662.58	8,974.69	12,511.18	7
210E2000	Shoulder Shaping	Mile	0.10	1,100.00	11,000.00	83,666.67	1
210E3500	Heavy Roadway Shaping	Mile	1.61	156,440.00	97,228.09	76,168.77	5
210E3510	Heavy Roadway Shaping	SqYd	5,398.00	24,206.86	4.48	5.27	2
230E0010	Placing Topsoil	CuYd	656,755.00	2,774,429.59	4.22	4.11	56
230E0020	Contractor Furnished Topsoil	CuYd	13,362.00	520,905.84	38.98	36.52	6
230E0100	Remove and Replace Topsoil	LS	14.00	604,917.00	43,208.36	50,392.39	14
240E0010	Obliterate Old Road	Sta	58.00	52,000.00	896.55	786.99	2
250E0010	Incidental Work	LS	12.00	490,870.71	40,905.89	27,648.06	12
250E0020	Incidental Work, Grading	LS	36.00	2,039,421.37	56,650.59	65,876.59	36
250E0030	Incidental Work, Structure	LS	37.00	3,955,566.93	106,907.21	143,759.60	37
260E1010	Base Course	Ton	457,698.20	13,797,184.35	30.14	29.76	67
260E1030	Base Course, Salvaged	Ton	729,917.70	6,440,054.82	8.82	9.06	22
260E1050	Base Course, Salvaged Asphalt Mix	Ton	12,976.00	205,498.99	15.84	11.03	2
260E1080	Base Course, Salvaged, State Furnished	Ton	21,794.90	233,534.60	10.72	10.17	2
260E2010	Gravel Cushion	Ton	66,732.70	1,444,798.97	21.65	23.47	14
260E2030	Gravel Cushion, Salvaged	Ton	13,052.00	386,322.52	29.60	28.38	3
260E3010	Gravel Surfacing	Ton	7,492.50	355,374.96	47.43	55.27	12

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
260E3030	Gravel Surfacing, Salvaged	Ton	1,263.40	22,332.20	17.68	15.86	2
260E3050	Gravel Surfacing, Salvaged Asphalt Mix	Ton	70.00	1,400.00	20.00	21.67	1
260E6000	Granular Material, Furnish	Ton	197,339.30	6,522,805.05	33.05	36.36	10
260E6010	Granular Material	Ton	8,427.00	337,097.24	40.00	48.37	10
270E0020	Salvage and Stockpile Asphalt Mix Material	Ton	103,037.20	1,108,392.61	10.76	8.49	3
270E0022	Salvage Asphalt Mix Material	Ton	28,906.10	369,611.35	12.79	9.33	3
270E0040	Salvage and Stockpile Asphalt Mix and Granular Base Material	Ton	518,671.10	5,184,927.32	10.00	11.79	8
270E0110	Salvage and Stockpile Granular Material	Ton	113,549.80	863,284.69	7.60	8.55	12
270E0112	Salvage Granular Material	Ton	82,165.20	966,532.67	11.76	12.59	6
270E0200	Blend, Haul, and Stockpile Granular Material	Ton	192,526.40	1,149,127.13	5.97	7.07	8
270E0210	Haul and Stockpile Granular Material	Ton	92,558.20	884,439.13	9.56	9.07	5
270E0220	Blend and Stockpile Granular Material	Ton	237,633.80	903,522.03	3.80	3.20	5
280E0010	Full Depth Reclamation	SqYd	784,700.00	1,085,856.25	1.38	1.62	3
280E0020	Full Depth Reclamation, Shoulder	SqYd	143,592.00	233,547.44	1.63	2.32	2
320E0005	PG 58-34 Asphalt Binder	Ton	48,887.30	34,979,846.25	715.52	720.78	25
320E0008	PG 64-34 Asphalt Binder	Ton	9,993.00	7,999,275.69	800.49	775.29	9
320E0402	Asphalt Repair Mastic Type 2	Lb	131,000.00	155,890.00	1.19	1.19	1
320E1002	Class Q2 Hot Mixed Asphalt Concrete	Ton	39,369.60	2,127,139.49	54.03	59.02	1
320E1004	Class Q4 Hot Mixed Asphalt Concrete	Ton	35,739.70	2,322,723.10	64.99	61.33	1
320E1050	Class E Asphalt Concrete	Ton	132,866.60	10,648,139.83	80.14	88.66	7
320E1060	Class G Asphalt Concrete	Ton	21,966.50	2,574,061.99	117.18	118.69	3
320E1070	Class HR Asphalt Concrete	Ton	92,681.50	5,415,999.65	58.44	66.06	4
320E1090	Modified Class S Asphalt Concrete	Ton	42,913.60	3,597,762.16	83.84	85.03	2
320E1200	Asphalt Concrete Composite	Ton	67,080.70	12,468,427.77	185.87	177.33	60
320E1202	CLASS Q2R HOT MIXED ASPHALT CONCRETE	Ton	268,105.50	13,659,383.54	50.95	52.79	6
320E1203	CLASS Q3R HOT MIXED ASPHALT CONCRETE	Ton	487,359.90	25,327,394.77	51.97	58.47	10
320E1204	Class Q4R Hot Mixed Asphalt Concrete	Ton	56,087.10	2,885,681.30	51.45	57.48	1
320E1800	Asphalt Concrete Blade Laid	Ton	30,379.80	2,267,887.95	74.65	76.02	14
320E1810	Asphalt Concrete Leveling Lift	Ton	5,241.90	382,606.28	72.99	65.00	1
320E3000	Compaction Sample	Each	107.00	39,327.68	367.55	422.70	14
320E3100	Stabilizing Additive for Asphalt Concrete	Ton	130.40	188,505.50	1,445.59	1,575.11	2
320E4000	Hydrated Lime	Ton	8,873.40	2,675,475.38	301.52	304.66	22
320E5000	Saw and Seal Joint in Asphalt Concrete	Ft	103,056.00	432,835.20	4.20	4.00	1
320E5010	Saw and Seal Shoulder Joint	Ft	864,339.00	562,286.45	0.65	0.85	5
320E5020	Saw Joint in Asphalt Concrete	Ft	167,832.00	437,277.43	2.61	2.53	3
320E6000	Temporary Asphalt	Ton	1,420.00	209,691.40	147.67	141.30	1
320E7008	Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	311.70	173,921.71	557.98	617.53	9
320E7012	Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	360.30	353,198.16	980.29	893.41	24
320E7030	Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete	Mile	32.60	31,284.90	959.66	994.27	5
320E7035	Grind Sinusoidal Transverse Rumble Strip in Asphalt Concrete	SqFt	7,056.00	56,879.20	8.06	12.15	4
320E7510	Asphalt Bridge Joint	Ft	152.00	51,680.00	340.00	330.00	1
330E0010	MC-70 Asphalt for Prime	Ton	3,643.50	4,319,296.68	1,185.48	1,157.72	26
330E0100	SS-1h or CSS-1h Asphalt for Tack	Ton	4,234.90	3,476,701.61	820.96	824.52	33
330E0210	SS-1h or CSS-1h Asphalt for Flush Seal	Ton	1,688.20	1,924,438.68	1,139.94	1,177.67	35
330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	Ton	4,388.30	4,559,502.62	1,039.01	1,120.71	16
330E1000	Blotting Sand for Prime	Ton	6,514.00	489,971.71	75.22	80.57	23
330E2000	Sand for Flush Seal	Ton	18,659.30	1,197,437.37	64.17	68.18	32
330E3000	Sand for Fog Seal	Ton	985.40	37,411.80	37.97	36.77	15
332E0010	Cold Milling Asphalt Concrete	SqYd	4,896,456.00	6,735,127.79	1.38	1.40	33
332E0110	Cold Milling Asphalt Concrete and Placing Cold Milled Material	Ton	2,358.30	14,149.80	6.00	10.33	1
350E0010	Asphalt Concrete Crack Sealing	Lb	862,693.00	2,084,564.89	2.42	2.84	8
360E0020	AE150S Asphalt for Surface Treatment	Ton	6,007.60	3,779,331.83	629.09	699.16	5
360E0042	CRS-2P Asphalt for Surface Treatment	Ton	13,190.80	9,123,040.65	691.62	716.21	8

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
360E1010	Type 1A Cover Aggregate	Ton	18,193.00	1,637,159.20	89.99	86.09	17
360E1020	Type 1B Cover Aggregate	Ton	1,624.50	177,395.40	109.20	111.26	1
360E1030	Type 2A Cover Aggregate	Ton	28,491.80	1,569,182.20	55.07	62.73	11
360E1040	Type 2B Cover Aggregate	Ton	19,011.20	1,648,148.40	86.69	82.55	11
360E1050	Type 3 Cover Aggregate	Ton	8,833.00	545,981.17	61.81	62.31	3
360E1200	Modified Cover Aggregate	Ton	14,491.80	1,048,639.17	72.36	70.31	6
380E0030	7" Nonreinforced PCC Pavement	SqYd	209.50	19,797.75	94.50	94.50	1
380E0050	8" Nonreinforced PCC Pavement	SqYd	77,113.80	6,801,207.27	88.20	89.58	9
380E0060	8.5" Nonreinforced PCC Pavement	SqYd	3,835.20	447,722.99	116.74	144.30	2
380E0070	9" Nonreinforced PCC Pavement	SqYd	35,599.40	3,275,503.94	92.01	95.63	5
380E0090	10" Nonreinforced PCC Pavement	SqYd	1,249.60	239,072.00	191.32	191.98	2
380E0100	10.5" Nonreinforced PCC Pavement	SqYd	33,056.00	2,787,451.65	84.33	85.82	3
380E0110	11" Nonreinforced PCC Pavement	SqYd	5,573.30	1,003,194.00	180.00	165.00	1
380E0130	12" Nonreinforced PCC Pavement	SqYd	34,904.90	3,222,504.83	92.32	89.09	3
380E0140	12.5" Nonreinforced PCC Pavement	SqYd	6,245.00	749,400.00	120.00	150.33	1
380E0540	10" Continuously Reinforced PCC Pavement	SqYd	433.30	227,482.50	525.00	508.00	1
380E0550	10.5"Continuously Reinforced PCC Pavement	SqYd	28,484.00	3,208,722.60	112.65	125.69	1
380E0580	12" Continuously Reinforced PCC Pavement	SqYd	28.80	18,295.20	635.25	489.96	1
380E0800	PCC Shoulder Pavement	SqYd	25,192.90	1,651,752.44	65.56	73.31	3
380E1080	10.5" Miscellaneous PCC Pavement	SqYd	202.70	101,350.00	500.00	466.67	1
380E2450	Concrete Barrier and 10' Continuously Reinforced Concrete Shoulder	Ft	139.00	102,480.00	737.27	909.82	2
380E2554	4" Barrier Type Median PCC Pavement	SqYd	20.80	2,121.60	102.00	106.61	1
380E2558	8" Barrier Type Median PCC Pavement	SqYd	4.70	728.50	155.00	156.17	1
380E2564	4" Barrier Type Colored Median PCC Pavement	SqYd	1,547.10	128,193.13	82.86	77.82	2
380E2566	6" Barrier Type Colored Median PCC Pavement	SqYd	2,599.00	226,922.37	87.31	86.57	2
380E2900	6" Raised Concrete Island with Pedestrian Access	SqYd	38.50	9,976.51	259.13	239.56	1
380E3000	4" PCC Driveway Pavement	SqYd	44.30	3,145.30	71.00	331.34	1
380E3020	6" PCC Driveway Pavement	SqYd	1,037.00	103,642.37	99.94	95.07	8
380E3040	8" PCC Driveway Pavement	SqYd	1,962.30	250,782.62	127.80	116.47	6
380E3520	6" PCC Approach Pavement	SqYd	3,883.70	429,736.61	110.65	109.25	6
380E3540	8" PCC Approach Pavement	SqYd	5,413.70	716,246.30	132.30	128.96	6
380E4010	6" PCC Fillet Section	SqYd	432.60	63,366.00	146.48	145.85	2
380E4050	8" PCC Fillet Section	SqYd	3,686.40	725,662.45	196.85	191.98	6
380E4060	8.5" PCC Fillet Section	SqYd	72.00	9,835.20	136.60	131.97	1
380E4070	9" PCC Fillet Section	SqYd	1,791.00	250,740.00	140.00	141.67	1
380E4100	10.5" PCC Fillet Section	SqYd	67.30	11,054.03	164.25	159.32	1
380E5030	Nonreinforced PCC Pavement Repair	SqYd	8,639.80	2,875,264.34	332.79	337.08	6
380E5100	Continuously Reinforced PCC Pavement Repair	SqYd	46.50	29,062.50	625.00	671.67	1
380E6000	Dowel Bar	Each	126,007.00	1,792,864.70	14.23	13.75	21
380E6010	Dowel Bar Retrofit	Each	396.00	100,980.00	255.00	180.00	1
380E6110	Insert Steel Bar in PCC Pavement	Each	19,858.00	408,048.31	20.55	25.18	21
380E6200	Tie Bar Retrofit, Stitching	Each	45.00	2,025.00	45.00	68.67	1
380E6300	Reseal PCC Pavement Joint - Silicone	Ft	251,594.00	596,363.90	2.37	2.36	2
380E6302	Reseal PCC Pavement Joint - Hot Pour	Ft	1,038,346.00	2,441,721.41	2.35	2.37	8
380E6305	Compression Seal Joint	Ft	114.20	154,170.00	1,350.00	1,040.79	1
380E6310	Seal Random Cracks in PCC Pavement	Ft	39,274.00	126,228.95	3.21	3.28	4
380E6450	Saw Joint in PCC Pavement	Ft	477,694.80	566,634.89	1.19	1.71	3
380E6500	Planing PCC Pavement	SqYd	9,824.00	46,664.00	4.75	6.92	1
380E6510	Grinding PCC Pavement	SqYd	568,851.30	2,910,386.10	5.12	5.06	5
390E0200	Repair Type A Spall	SqFt	138.00	40,500.00	293.48	203.35	2
410E0020	Structural Steel	LS	3.00	4,964,000.00	1,654,666.67	1,693,625.00	3
410E0030	Structural Steel, Miscellaneous	LS	14.00	600,823.03	42,915.93	45,343.28	14
410E0250	Heat Straighten Steel Member(s)	LS	2.00	282,050.00	141,025.00	152,583.33	2
410E0300	Modify Girder End	Each	24.00	92,000.00	3,833.33	8,111.20	2
410E0350	Remove and Replace Web	Each	2.00	14,900.00	7,450.00	9,028.33	2

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
410E0365	Remove and Replace Transverse Stiffener	Each	2.00	3,950.00	1,975.00	5,041.67	1
410E0380	Remove and Replace Steel Diaphragm	Each	6.00	30,200.00	5,033.33	9,065.14	2
410E0385	Repair Steel Diaphragm	Each	1.00	7,450.00	7,450.00	7,936.67	1
410E0410	Stud Shear Connector	Each	1,696.00	30,528.00	18.00	33.50	1
410E0508	Field Weld	In	2,857.00	26,957.00	9.44	10.61	3
410E0512	Grind Weld	In	209.00	3,500.00	16.75	13.88	2
410E0515	Drill Hole in Existing Steel	Each	4.00	595.00	148.75	151.25	2
410E0520	Surface Grinding of Structural Steel	SqIn	286.00	3,848.00	13.45	12.14	2
410E0550	Jack Superstructure, Steel Girder Bridge	LS	2.00	188,000.00	94,000.00	63,727.88	2
410E1110	Laminated Elastomeric Bearing Pad	Each	10.00	38,000.00	3,800.00	3,800.00	1
410E1500	Reset Bearing	Each	2.00	3,800.00	1,900.00	3,833.00	1
410E2300	Strip Seal Expansion Joint	Ft	181.80	239,250.00	1,316.01	1,443.42	2
410E2310	Strip Seal Gland	Ft	42.10	12,630.00	300.00	279.94	1
410E2500	Inverted V Shaped Seal Joint	Ft	136.00	29,425.00	216.36	359.18	2
410E2600	Membrane Sealant Expansion Joint	Ft	7,305.60	899,265.95	123.09	124.71	18
410E2610	Membrane Sealant	Ft	36.30	7,260.00	200.00	156.64	1
410E3010	Magnetic Particle Weld Inspection	In	18,781.00	114,063.75	6.07	5.76	2
410E3020	Ultrasonic Weld Inspection	In	117.00	8,636.00	73.81	59.28	2
410E3030	Magnetic Particle Weld Inspection, Impact Damage Repair	SqIn	2,400.00	23,112.00	9.63	7.75	2
412E0100	Bridge Repainting, Class I	LS	3.00	111,700.00	37,233.33	40,448.75	3
412E0120	Bridge Repainting, Class II	LS	2.00	1,085,162.52	542,581.26	720,128.10	2
412E0400	Rust Penetrating Sealer	LS	2.00	35,000.00	17,500.00	14,878.80	2
412E0500	Paint Residue Containment	LS	4.00	758,261.68	189,565.42	175,665.24	4
412E0600	Paint Residue Containment, Class I	LS	1.00	20,000.00	20,000.00	28,000.00	1
420E0100	Structure Excavation, Bridge	CuYd	5,266.00	1,999,337.46	379.67	598.91	16
420E0200	Structure Excavation, Box Culvert	CuYd	4,292.00	248,075.75	57.80	69.29	29
420E0300	Structure Excavation, Retaining Wall	CuYd	10,065.00	141,526.21	14.06	24.50	4
420E0400	Structure Excavation, Miscellaneous	CuYd	23.00	2,660.00	115.65	131.30	2
421E0110	Pipe Culvert Undercut for Alternate Bidding	CuYd	207.00	12,627.00	61.00	53.91	1
421E0200	Box Culvert Undercut	CuYd	10,283.00	1,479,271.04	143.86	149.04	29
421E1000	Footing Undercut	CuYd	231.00	11,732.19	50.79	73.65	3
421E2020	2" Extruded Polystyrene Insulation Board	SqYd	303.00	14,241.00	47.00	60.50	1
430E0200	Bridge End Embankment	CuYd	13,760.00	660,221.91	47.98	52.89	18
430E0300	Granular Bridge End Backfill	CuYd	2,313.30	552,326.15	238.76	217.01	21
430E0510	Approach Slab Underdrain Excavation	CuYd	119.50	27,518.77	230.28	251.30	12
430E0700	Precast Concrete Headwall for Drain	Each	58.00	50,037.92	862.72	784.43	10
450E0102	12" RCP Class 2, Furnish	Ft	74.00	2,502.46	33.82	39.20	2
450E0105	12" RCP Class 5, Furnish	Ft	182.00	4,049.50	22.25	26.62	1
450E0110	12" RCP, Install	Ft	256.00	13,461.80	52.59	76.43	3
450E0112	15" RCP Class 2, Furnish	Ft	24.00	840.00	35.00	53.67	1
450E0120	15" RCP, Install	Ft	24.00	5,400.00	225.00	128.33	1
450E0122	18" RCP Class 2, Furnish	Ft	20,052.00	785,305.10	39.16	38.85	21
450E0123	18" RCP Class 3, Furnish	Ft	120.00	7,789.00	64.91	61.97	3
450E0130	18" RCP, Install	Ft	20,172.00	1,274,138.66	63.16	63.78	24
450E0142	24" RCP Class 2, Furnish	Ft	12,898.00	715,979.00	55.51	55.85	25
450E0143	24" RCP Class 3, Furnish	Ft	2,676.00	127,352.34	47.59	58.32	11
450E0144	24" RCP Class 4, Furnish	Ft	1,006.00	48,421.20	48.13	68.04	2
450E0145	24" RCP Class 5, Furnish	Ft	394.00	19,936.40	50.60	74.69	1
450E0150	24" RCP, Install	Ft	17,020.00	1,703,280.48	100.08	95.58	31
450E0162	30" RCP Class 2, Furnish	Ft	5,822.00	451,842.24	77.61	76.07	18
450E0163	30" RCP Class 3, Furnish	Ft	406.00	25,507.00	62.83	84.13	4
450E0164	30" RCP Class 4, Furnish	Ft	200.00	15,200.00	76.00	75.60	1
450E0165	30" RCP Class 5, Furnish	Ft	116.00	11,716.00	101.00	82.86	1
450E0170	30" RCP, Install	Ft	6,544.00	635,614.82	97.13	97.11	19
450E0182	36" RCP Class 2, Furnish	Ft	7,188.00	924,700.74	128.65	121.96	17
450E0183	36" RCP Class 3, Furnish	Ft	422.00	41,522.56	98.39	100.35	4
450E0184	36" RCP Class 4, Furnish	Ft	358.00	39,969.52	111.65	99.18	2
450E0185	36" RCP Class 5, Furnish	Ft	162.00	22,674.00	139.96	130.32	2
450E0190	36" RCP, Install	Ft	8,130.00	824,287.94	101.39	111.03	18

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
450E0192	42" RCP Class 2, Furnish	Ft	3,692.00	651,215.32	176.39	156.30	13
450E0193	42" RCP Class 3, Furnish	Ft	316.00	36,589.38	115.79	120.34	3
450E0194	42" RCP Class 4, Furnish	Ft	102.00	15,300.00	150.00	139.98	1
450E0195	42" RCP Class 5, Furnish	Ft	56.00	10,808.00	193.00	157.86	1
450E0196	42" RCP Class 4000D, Furnish	Ft	0.00	0.00	0.00	350.00	0
450E0198	42" RCP Class 5000D, Furnish	Ft	0.00	0.00	0.00	380.00	0
450E0200	42" RCP, Install	Ft	4,166.00	872,912.60	209.53	177.43	14
450E0202	48" RCP Class 2, Furnish	Ft	800.00	124,009.98	155.01	149.01	8
450E0203	48" RCP Class 3, Furnish	Ft	232.00	38,904.00	167.69	205.68	2
450E0204	48" RCP Class 4, Furnish	Ft	64.00	11,264.00	176.00	219.95	1
450E0210	48" RCP, Install	Ft	1,096.00	138,896.66	126.73	159.07	9
450E0212	54" RCP Class 2, Furnish	Ft	1,074.00	218,460.78	203.41	172.95	3
450E0213	54" RCP Class 3, Furnish	Ft	162.00	31,465.20	194.23	182.45	3
450E0214	54" RCP Class 4, Furnish	Ft	110.00	25,285.76	229.87	204.39	2
450E0215	54" RCP Class 5, Furnish	Ft	24.00	6,984.00	291.00	260.70	1
450E0220	54" RCP, Install	Ft	1,370.00	186,807.48	136.36	124.13	4
450E0222	60" RCP Class 2, Furnish	Ft	1,068.00	299,048.56	280.01	247.42	8
450E0223	60" RCP Class 3, Furnish	Ft	180.00	45,104.00	250.58	223.14	2
450E0224	60" RCP Class 4, Furnish	Ft	214.00	64,788.84	302.75	303.70	3
450E0225	60" RCP Class 5, Furnish	Ft	66.00	21,780.00	330.00	426.48	1
450E0230	60" RCP, Install	Ft	1,662.00	276,663.44	166.46	174.23	9
450E0232	66" RCP Class 2, Furnish	Ft	92.00	25,443.52	276.56	233.04	1
450E0240	66" RCP, Install	Ft	92.00	9,893.68	107.54	104.59	1
450E0242	72" RCP Class 2, Furnish	Ft	84.00	38,556.00	459.00	459.00	1
450E0243	72" RCP Class 3, Furnish	Ft	76.00	27,296.16	359.16	302.97	1
450E0244	72" RCP Class 4, Furnish	Ft	76.00	33,664.96	442.96	373.28	1
450E0250	72" RCP, Install	Ft	236.00	44,377.44	188.04	141.31	2
450E0262	84" RCP Class 2, Furnish	Ft	144.00	64,800.00	450.00	412.67	1
450E0270	84" RCP, Install	Ft	144.00	38,160.00	265.00	256.67	1
450E0400	12" RCP Bend, Furnish	Each	1.00	545.50	545.50	634.60	1
450E0401	12" RCP Bend, Install	Each	1.00	367.29	367.29	416.58	1
450E0408	18" RCP Bend, Furnish	Each	1.00	1,325.00	1,325.00	1,108.33	1
450E0409	18" RCP Bend, Install	Each	1.00	700.00	700.00	616.67	1
450E0416	24" RCP Bend, Furnish	Each	7.00	7,415.38	1,059.34	1,116.43	2
450E0417	24" RCP Bend, Install	Each	7.00	6,878.75	982.68	820.16	2
450E0424	30" RCP Bend, Furnish	Each	1.00	1,750.00	1,750.00	1,833.33	1
450E0425	30" RCP Bend, Install	Each	1.00	976.00	976.00	700.33	1
450E0428	36" RCP Bend, Furnish	Each	3.00	6,373.48	2,124.49	2,113.04	2
450E0429	36" RCP Bend, Install	Each	3.00	2,172.24	724.08	842.17	2
450E0700	RCP Tee, Furnish	Each	3.00	2,011.20	670.40	777.31	1
450E0701	RCP Tee, Install	Each	3.00	1,983.36	661.12	804.50	1
450E2008	18" RCP Flared End, Furnish	Each	78.00	67,193.67	861.46	876.33	17
450E2009	18" RCP Flared End, Install	Each	78.00	32,374.93	415.06	498.50	17
450E2016	24" RCP Flared End, Furnish	Each	72.00	74,155.79	1,029.94	968.18	16
450E2017	24" RCP Flared End, Install	Each	76.00	42,921.59	564.76	626.11	17
450E2024	30" RCP Flared End, Furnish	Each	19.00	24,178.14	1,272.53	1,154.03	9
450E2025	30" RCP Flared End, Install	Each	19.00	14,883.08	783.32	759.36	9
450E2028	36" RCP Flared End, Furnish	Each	69.00	111,110.91	1,610.30	1,560.79	17
450E2029	36" RCP Flared End, Install	Each	69.00	47,037.22	681.70	652.84	17
450E2032	42" RCP Flared End, Furnish	Each	45.00	81,047.04	1,801.05	1,830.00	13
450E2033	42" RCP Flared End, Install	Each	45.00	34,628.84	769.53	887.84	13
450E2036	48" RCP Flared End, Furnish	Each	25.00	50,906.86	2,036.27	2,258.34	7
450E2037	48" RCP Flared End, Install	Each	25.00	20,440.64	817.63	971.32	7
450E2040	54" RCP Flared End, Furnish	Each	25.00	56,343.24	2,253.73	2,247.07	3
450E2041	54" RCP Flared End, Install	Each	25.00	20,990.24	839.61	951.51	3
450E2044	60" RCP Flared End, Furnish	Each	29.00	86,985.68	2,999.51	2,941.36	9
450E2045	60" RCP Flared End, Install	Each	29.00	39,460.84	1,360.72	1,351.55	9
450E2048	66" RCP Flared End, Furnish	Each	2.00	5,539.34	2,769.67	2,332.50	1
450E2049	66" RCP Flared End, Install	Each	2.00	1,712.84	856.42	818.81	1
450E2052	72" RCP Flared End, Furnish	Each	6.00	22,109.42	3,684.90	3,078.30	3

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
450E2053	72" RCP Flared End, Install	Each	6.00	15,268.60	2,544.77	1,780.06	3
450E2060	84" RCP Flared End, Furnish	Each	8.00	42,000.00	5,250.00	4,641.67	2
450E2061	84" RCP Flared End, Install	Each	8.00	25,400.00	3,175.00	2,612.50	2
450E2200	24" RCP Sloped End, Furnish	Each	186.00	143,660.34	772.37	827.46	17
450E2201	24" RCP Sloped End, Install	Each	186.00	108,407.74	582.84	573.30	17
450E2204	30" RCP Sloped End, Furnish	Each	80.00	101,781.07	1,272.26	1,217.70	14
450E2205	30" RCP Sloped End, Install	Each	80.00	48,244.96	603.06	604.27	14
450E2208	36" RCP Sloped End, Furnish	Each	6.00	10,217.24	1,702.87	1,624.57	3
450E2209	36" RCP Sloped End, Install	Each	6.00	6,146.12	1,024.35	1,017.84	3
450E2304	18" RCP Safety End, Furnish	Each	114.00	110,832.97	972.22	856.58	7
450E2307	18" RCP Safety End, Install	Each	114.00	57,570.84	505.01	523.38	7
450E2308	24" RCP Safety End, Furnish	Each	25.00	27,897.40	1,115.90	1,009.39	5
450E2311	24" RCP Safety End, Install	Each	25.00	14,628.42	585.14	609.59	5
450E3002	18" RCP Arch Class 2, Furnish	Ft	482.00	25,117.50	52.11	51.34	2
450E3004	18" RCP Arch Class 4, Furnish	Ft	536.00	33,500.00	62.50	55.25	1
450E3010	18" RCP Arch, Install	Ft	1,018.00	84,164.96	82.68	70.32	2
450E3012	24" RCP Arch Class 2, Furnish	Ft	870.00	64,913.80	74.61	76.12	4
450E3020	24" RCP Arch, Install	Ft	968.00	60,484.50	62.48	80.30	5
450E3022	30" RCP Arch Class 2, Furnish	Ft	1,270.00	125,217.54	98.60	97.69	6
450E3030	30" RCP Arch, Install	Ft	1,270.00	130,317.60	102.61	116.51	6
450E3032	36" RCP Arch Class 2, Furnish	Ft	878.00	115,880.88	131.98	122.13	6
450E3033	36" RCP Arch Class 3, Furnish	Ft	72.00	10,656.00	148.00	134.50	1
450E3040	36" RCP Arch, Install	Ft	950.00	82,300.74	86.63	100.85	6
450E3042	42" RCP Arch Class 2, Furnish	Ft	456.00	73,873.48	162.00	145.02	2
450E3050	42" RCP Arch, Install	Ft	456.00	47,592.84	104.37	116.17	2
450E3052	48" RCP Arch Class 2, Furnish	Ft	542.00	101,075.08	186.49	180.08	3
450E3053	48" RCP Arch Class 3, Furnish	Ft	70.00	11,599.70	165.71	198.08	1
450E3060	48" RCP Arch, Install	Ft	612.00	87,434.68	142.87	171.28	4
450E3062	54" RCP Arch Class 2, Furnish	Ft	398.00	147,260.00	370.00	370.00	1
450E3070	54" RCP Arch, Install	Ft	398.00	143,280.00	360.00	360.00	1
450E3082	72" RCP Arch Class 2, Furnish	Ft	78.00	29,765.58	381.61	321.19	1
450E3090	72" RCP Arch, Install	Ft	78.00	12,720.24	163.08	127.92	1
450E4500	18" RCP Arch Flared End, Furnish	Each	1.00	763.73	763.73	764.12	1
450E4501	18" RCP Arch Flared End, Install	Each	1.00	587.66	587.66	504.19	1
450E4512	36" RCP Arch Flared End, Furnish	Each	19.00	26,213.52	1,379.66	1,271.77	4
450E4513	36" RCP Arch Flared End, Install	Each	19.00	12,155.77	639.78	597.29	4
450E4516	42" RCP Arch Flared End, Furnish	Each	10.00	17,148.12	1,714.81	1,557.55	2
450E4517	42" RCP Arch Flared End, Install	Each	10.00	6,953.64	695.36	681.79	2
450E4520	48" RCP Arch Flared End, Furnish	Each	14.00	29,732.50	2,123.75	1,997.93	4
450E4521	48" RCP Arch Flared End, Install	Each	14.00	17,199.34	1,228.52	1,188.95	4
450E4532	72" RCP Arch Flared End, Furnish	Each	2.00	6,547.80	3,273.90	2,756.83	1
450E4533	72" RCP Arch Flared End, Install	Each	2.00	1,956.60	978.30	1,059.43	1
450E4600	24" RCP Arch Sloped End, Furnish	Each	18.00	17,617.80	978.77	945.42	5
450E4601	24" RCP Arch Sloped End, Install	Each	18.00	10,760.00	597.78	601.47	5
450E4604	30" RCP Arch Sloped End, Furnish	Each	23.00	28,488.64	1,238.64	1,285.20	4
450E4605	30" RCP Arch Sloped End, Install	Each	23.00	15,711.44	683.11	748.72	4
450E4606	36" RCP Arch Sloped End, Furnish	Each	2.00	3,620.00	1,810.00	2,009.58	1
450E4607	36" RCP Arch Sloped End, Install	Each	2.00	1,360.00	680.00	976.67	1
450E4650	18" RCP Arch Safety End, Furnish	Each	1.00	899.65	899.65	832.47	1
450E4653	18" RCP Arch Safety End, Install	Each	1.00	587.66	587.66	505.85	1
450E4699	Tie Bolts for RCP	Each	312.00	61,290.00	196.44	184.95	5
450E4739	12" CMP 16 Gauge, Furnish	Ft	898.00	31,359.00	34.92	33.46	6
450E4740	12" CMP, Install	Ft	1,102.00	79,534.50	72.17	73.55	9
450E4749	15" CMP 16 Gauge, Furnish	Ft	380.00	13,800.60	36.32	30.40	2
450E4750	15" CMP, Install	Ft	586.00	28,286.00	48.27	43.97	5
450E4758	18" CMP 14 Gauge, Furnish	Ft	1,590.00	78,979.78	49.67	72.01	10
450E4759	18" CMP 16 Gauge, Furnish	Ft	11,126.00	332,017.28	29.84	30.85	18
450E4760	18" CMP, Install	Ft	12,716.00	502,598.28	39.52	41.61	26
450E4767	24" CMP 12 Gauge, Furnish	Ft	76.00	4,940.00	65.00	58.69	1
450E4768	24" CMP 14 Gauge, Furnish	Ft	880.00	47,092.20	53.51	59.60	4

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
450E4769	24" CMP 16 Gauge, Furnish	Ft	2,060.00	79,931.04	38.80	36.02	6
450E4770	24" CMP, Install	Ft	3,016.00	211,559.34	70.15	62.94	11
450E4778	30" CMP 14 Gauge, Furnish	Ft	396.00	32,428.00	81.89	78.56	2
450E4779	30" CMP 16 Gauge, Furnish	Ft	1,140.00	52,518.20	46.07	43.96	3
450E4780	30" CMP, Install	Ft	1,536.00	101,425.50	66.03	63.10	5
450E4788	36" CMP 14 Gauge, Furnish	Ft	434.00	44,420.00	102.35	94.45	2
450E4789	36" CMP 16 Gauge, Furnish	Ft	1,076.00	59,897.24	55.67	53.38	4
450E4790	36" CMP, Install	Ft	1,510.00	131,124.80	86.84	84.19	6
450E4798	42" CMP 14 Gauge, Furnish	Ft	306.00	46,640.00	152.42	139.04	3
450E4799	42" CMP 16 Gauge, Furnish	Ft	156.00	10,218.00	65.50	65.30	1
450E4800	42" CMP, Install	Ft	462.00	191,074.00	413.58	340.39	4
450E4819	54" CMP 16 Gauge, Furnish	Ft	32.00	3,200.00	100.00	112.08	1
450E4820	54" CMP, Install	Ft	32.00	2,400.00	75.00	85.00	1
450E4847	72" CMP 10 Gauge, Furnish	Ft	44.00	22,000.00	500.00	420.11	1
450E4850	72" CMP, Install	Ft	44.00	16,940.00	385.00	250.96	1
450E5000	12" CMP Elbow, Furnish	Each	42.00	11,940.00	284.29	276.69	7
450E5001	12" CMP Elbow, Install	Each	42.00	13,211.00	314.55	280.13	7
450E5005	15" CMP Elbow, Furnish	Each	4.00	1,210.00	302.50	301.59	2
450E5006	15" CMP Elbow, Install	Each	4.00	910.00	227.50	219.64	2
450E5010	18" CMP Elbow, Furnish	Each	35.00	15,775.52	450.73	427.39	6
450E5011	18" CMP Elbow, Install	Each	35.00	17,656.72	504.48	456.76	6
450E5015	24" CMP Elbow, Furnish	Each	47.00	26,983.36	574.11	626.91	5
450E5016	24" CMP Elbow, Install	Each	47.00	25,878.58	550.61	548.64	5
450E5020	30" CMP Elbow, Furnish	Each	14.00	10,536.00	752.57	716.07	3
450E5021	30" CMP Elbow, Install	Each	14.00	9,180.00	655.71	711.67	3
450E5025	36" CMP Elbow, Furnish	Each	23.00	20,196.00	878.09	827.77	3
450E5026	36" CMP Elbow, Install	Each	23.00	16,431.75	714.42	698.51	3
450E5030	42" CMP Elbow, Furnish	Each	8.00	9,780.00	1,222.50	1,101.31	3
450E5031	42" CMP Elbow, Install	Each	8.00	12,448.00	1,556.00	1,321.57	3
450E5055	72" CMP Elbow, Furnish	Each	1.00	4,500.00	4,500.00	3,724.29	1
450E5056	72" CMP Elbow, Install	Each	1.00	3,900.00	3,900.00	2,194.53	1
450E5100	CMP Tee, Furnish	Each	2.00	770.00	385.00	404.33	1
450E5101	CMP Tee, Install	Each	2.00	550.00	275.00	232.50	1
450E5203	12" CMP Flared End, Furnish	Each	19.00	3,331.00	175.32	219.34	8
450E5204	12" CMP Flared End, Install	Each	19.00	6,812.00	358.53	331.30	8
450E5211	18" CMP Flared End, Furnish	Each	35.00	10,837.65	309.65	317.57	11
450E5212	18" CMP Flared End, Install	Each	35.00	12,812.09	366.06	358.50	11
450E5215	24" CMP Flared End, Furnish	Each	16.00	5,573.08	348.32	385.94	7
450E5216	24" CMP Flared End, Install	Each	16.00	8,417.83	526.11	629.49	7
450E5219	30" CMP Flared End, Furnish	Each	10.00	7,188.33	718.83	709.78	4
450E5220	30" CMP Flared End, Install	Each	10.00	4,136.29	413.63	663.74	4
450E5223	36" CMP Flared End, Furnish	Each	19.00	16,860.00	887.37	873.18	3
450E5224	36" CMP Flared End, Install	Each	19.00	10,870.00	572.11	705.70	3
450E5227	42" CMP Flared End, Furnish	Each	7.00	15,335.00	2,190.71	2,219.57	4
450E5228	42" CMP Flared End, Install	Each	7.00	7,113.00	1,016.14	1,545.65	4
450E5231	48" CMP Flared End, Furnish	Each	2.00	3,500.00	1,750.00	1,625.00	1
450E5232	48" CMP Flared End, Install	Each	2.00	1,000.00	500.00	625.00	1
450E5235	54" CMP Flared End, Furnish	Each	4.00	6,080.00	1,520.00	1,856.67	1
450E5236	54" CMP Flared End, Install	Each	4.00	4,080.00	1,020.00	977.50	1
450E5243	66" CMP Flared End, Furnish	Each	2.00	7,057.82	3,528.91	3,283.52	1
450E5244	66" CMP Flared End, Install	Each	2.00	6,063.76	3,031.88	2,265.87	1
450E5306	18" CMP Sloped End, Furnish	Each	14.00	4,936.72	352.62	379.65	3
450E5307	18" CMP Sloped End, Install	Each	14.00	6,345.82	453.27	546.44	3
450E5310	24" CMP Sloped End, Furnish	Each	56.00	24,140.12	431.07	447.19	5
450E5311	24" CMP Sloped End, Install	Each	56.00	25,564.46	456.51	453.86	5
450E5314	30" CMP Sloped End, Furnish	Each	13.00	24,759.66	1,904.59	1,801.27	4
450E5315	30" CMP Sloped End, Install	Each	13.00	9,887.26	760.56	762.31	4
450E5318	36" CMP Sloped End, Furnish	Each	3.00	6,160.30	2,053.43	2,401.14	2
450E5319	36" CMP Sloped End, Install	Each	3.00	1,753.75	584.58	564.31	2
450E5402	15" CMP Safety End, Furnish	Each	7.00	3,671.30	524.47	420.04	4

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
450E5403	15" CMP Safety End, Install	Each	7.00	3,485.00	497.86	396.76	4
450E5406	18" CMP Safety End, Furnish	Each	285.00	98,303.57	344.92	354.90	16
450E5407	18" CMP Safety End, Install	Each	285.00	75,713.96	265.66	283.88	16
450E5409	24" CMP Safety End with Bars, Furnish	Each	2.00	2,230.00	1,115.00	1,204.17	1
450E5410	24" CMP Safety End, Furnish	Each	22.00	10,436.14	474.37	503.68	3
450E5411	24" CMP Safety End, Install	Each	24.00	6,384.48	266.02	267.62	4
450E5414	30" CMP Safety End, Furnish	Each	20.00	44,814.00	2,240.70	2,163.57	1
450E5417	30" CMP Safety End, Install	Each	20.00	6,825.00	341.25	432.08	1
450E5421	36" CMP Safety End with Bars, Furnish	Each	1.00	5,060.38	5,060.38	7,290.19	1
450E5423	36" CMP Safety End, Install	Each	1.00	1,080.78	1,080.78	1,212.39	1
450E5509	18" CMP Arch 16 Gauge, Furnish	Ft	164.00	4,634.40	28.26	29.98	3
450E5510	18" CMP Arch, Install	Ft	164.00	4,560.48	27.81	54.79	3
450E5529	30" CMP Arch 16 Gauge, Furnish	Ft	122.00	6,020.70	49.35	47.45	1
450E5530	30" CMP Arch, Install	Ft	122.00	4,867.80	39.90	38.63	1
450E5539	36" CMP Arch 16 Gauge, Furnish	Ft	96.00	4,608.00	48.00	162.37	1
450E5540	36" CMP Arch, Install	Ft	96.00	11,040.00	115.00	90.55	1
450E5599	84" CMP Arch 14 Gauge, Furnish	Ft	162.00	32,489.10	200.55	211.52	1
450E5600	84" CMP Arch, Install	Ft	162.00	12,757.50	78.75	229.58	1
450E5814	36" CMP Arch Flared End, Furnish	Each	4.00	2,788.00	697.00	523.59	1
450E5815	36" CMP Arch Flared End, Install	Each	4.00	3,600.00	900.00	722.78	1
450E5910	30" CMP Arch Sloped End, Furnish	Each	4.00	4,578.00	1,144.50	1,129.83	1
450E5911	30" CMP Arch Sloped End, Install	Each	4.00	1,785.00	446.25	513.75	1
450E6006	18" CMP Arch Safety End, Furnish	Each	6.00	2,032.68	338.78	357.57	3
450E6007	18" CMP Arch Safety End, Install	Each	6.00	1,034.22	172.37	282.46	3
450E6014	30" CMP Arch Safety End, Furnish	Each	2.00	2,933.70	1,466.85	1,435.62	1
450E6017	30" CMP Arch Safety End, Install	Each	2.00	997.50	498.75	554.58	1
450E6119	15" Slotted CMP 16 Gauge, Furnish	Ft	540.00	59,912.00	110.95	100.08	2
450E6120	15" Slotted CMP, Install	Ft	540.00	26,250.00	48.61	46.09	2
450E7029	24" High Density Polyethylene Pipe, Furnish	Ft	148.00	3,848.00	26.00	28.28	1
450E7030	24" High Density Polyethylene Pipe, Install	Ft	148.00	5,180.00	35.00	40.67	1
450E7630	30" Steel Pipe, Furnish	Ft	750.00	187,460.26	249.95	205.06	5
450E7642	42" Steel Pipe, Furnish	Ft	346.00	213,914.50	618.25	618.25	1
450E7648	48" Steel Pipe, Furnish	Ft	78.00	53,274.00	683.00	521.00	1
450E7654	54" Steel Pipe, Furnish	Ft	176.00	137,192.00	779.50	779.50	1
450E7999	12" RCP to CMP Transition, Furnish	Each	3.00	3,021.00	1,007.00	803.50	1
450E8000	12" Pipe Transition, Install	Each	3.00	1,284.00	428.00	351.50	1
450E8004	15" RCP to CMP Transition, Furnish	Each	1.00	475.00	475.00	1,025.00	1
450E8005	15" Pipe Transition, Install	Each	1.00	900.00	900.00	1,066.67	1
450E8008	18" CMP to RCP Transition, Furnish	Each	1.00	650.00	650.00	460.44	1
450E8009	18" RCP to CMP Transition, Furnish	Each	4.00	6,263.03	1,565.76	1,251.09	3
450E8010	18" Pipe Transition, Install	Each	5.00	2,940.75	588.15	705.29	3
450E8013	24" CMP to RCP Transition, Furnish	Each	1.00	1,000.00	1,000.00	756.89	1
450E8014	24" RCP to CMP Transition, Furnish	Each	20.00	9,341.33	467.07	790.22	6
450E8015	24" Pipe Transition, Install	Each	21.00	17,035.66	811.22	830.67	6
450E8019	30" RCP to CMP Transition, Furnish	Each	4.00	2,792.00	698.00	868.07	2
450E8020	30" Pipe Transition, Install	Each	6.00	6,610.44	1,101.74	1,014.90	3
450E8023	36" CMP to RCP Transition, Furnish	Each	2.00	1,832.54	916.27	929.44	2
450E8024	36" RCP to CMP Transition, Furnish	Each	8.00	5,533.00	691.62	1,029.63	2
450E8025	36" Pipe Transition, Install	Each	10.00	9,975.89	997.59	974.62	3
450E8029	42" RCP to CMP Transition, Furnish	Each	3.00	11,500.00	3,833.33	2,938.10	2
450E8030	42" Pipe Transition, Install	Each	6.00	16,950.00	2,825.00	2,363.33	3
450E8040	54" Pipe Transition, Install	Each	2.00	7,320.00	3,660.00	3,660.00	1
450E8053	72" CMP to RCP Transition, Furnish	Each	1.00	3,500.00	3,500.00	2,318.85	1
450E8054	72" RCP to CMP Transition, Furnish	Each	1.00	3,500.00	3,500.00	2,318.85	1
450E8055	72" Pipe Transition, Install	Each	2.00	7,000.00	3,500.00	2,713.77	1
450E8300	Culvert Joint Cleaning	Ft	5,045.20	130,861.42	25.94	27.58	11
450E8305	Repair Culvert Joint	Ft	5,045.20	591,783.00	117.30	124.67	11
450E8310	Chemical Grout Void Fill	Gal	2,405.40	548,098.51	227.86	247.82	10
450E8900	Cleanout Pipe Culvert	Each	261.00	548,411.70	2,101.19	3,383.26	18
450E9000	Reset Pipe	Ft	2,469.00	256,201.08	103.77	140.90	19

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
450E9001	Reset Pipe End Section	Each	376.00	211,647.55	562.89	587.28	26
450E9234	Slipline 54" Pipe	Ft	316.00	189,600.00	600.00	497.33	1
451E0012	12" PVC Encasement Pipe	Ft	24.00	3,150.00	131.25	105.42	1
451E0118	18" Steel Encasement Pipe	Ft	100.00	22,500.00	225.00	200.00	1
451E0401	1" High Density Polyethylene Pipe	Ft	445.00	57,925.65	130.17	156.04	1
451E0510	2.5" PVC Pipe	Ft	10.00	520.00	52.00	92.33	1
451E0512	3" PVC Pipe	Ft	26.00	1,690.00	65.00	65.00	1
451E0518	8" PVC Pipe	Ft	108.00	3,280.00	30.37	48.06	2
451E0604	4" PVC Water Main	Ft	197.00	19,210.00	97.51	103.77	2
451E0606	6" PVC Water Main	Ft	2,071.00	139,873.69	67.54	81.42	5
451E0608	8" PVC Water Main	Ft	6,488.00	629,431.75	97.01	102.63	4
451E0610	10" PVC Water Main	Ft	3,910.00	430,907.20	110.21	104.43	3
451E0612	12" PVC Water Main	Ft	163.00	24,020.00	147.36	140.25	2
451E0614	14" PVC Water Main	Ft	6,694.00	970,630.00	145.00	145.00	1
451E0616	16" PVC Water Main	Ft	14,210.00	1,865,062.50	131.25	141.82	1
451E0620	20" PVC Water Main	Ft	520.00	92,820.00	178.50	192.33	1
451E0660	10" PVC Restrained Joint Water Main	Ft	100.00	14,500.00	145.00	128.33	1
451E0802	1" Copper Pipe	Ft	2,295.00	114,750.00	50.00	52.08	1
451E0808	2" Copper Pipe	Ft	223.00	16,725.00	75.00	71.92	1
451E1004	4" PVC Sewer Pipe	Ft	133.00	6,013.00	45.21	47.16	2
451E1006	6" PVC Sewer Pipe	Ft	1,492.00	137,097.02	91.89	97.99	3
451E1008	8" PVC Sewer Pipe	Ft	1,228.00	71,972.00	58.61	75.52	3
451E1010	10" PVC Sewer Pipe	Ft	8.00	1,680.00	210.00	210.00	1
451E1012	12" PVC Sewer Pipe	Ft	391.00	22,434.00	57.38	77.42	3
451E1015	15" PVC Sewer Pipe	Ft	5.00	1,050.00	210.00	210.00	1
451E1018	18" PVC Sewer Pipe	Ft	598.00	110,630.00	185.00	185.00	1
451E1204	4" Sewer Service	Ft	1,145.00	177,475.00	155.00	155.00	1
451E1206	6" Sewer Service	Ft	100.00	10,000.00	100.00	70.50	2
451E1275	1" Water Service	Each	9.00	30,600.00	3,400.00	4,030.00	1
451E1283	4" Water Service	Each	1.00	25,424.87	25,424.87	36,787.44	1
451E1504	4" Sanitary Sewer Service Cleanout	Each	2.00	850.00	425.00	465.00	1
451E1506	6" Sanitary Sewer Service Cleanout	Each	6.00	4,257.00	709.50	926.69	2
451E1550	Sanitary Sewer Video Inspection	Ft	5,505.00	23,271.60	4.23	3.84	3
451E2006	6"x4" Pipe Wye	Each	2.00	350.00	175.00	312.50	1
451E2012	8"x4" Pipe Wye	Each	3.00	1,260.00	420.00	429.67	1
451E2013	8"x6" Pipe Wye	Each	2.00	898.00	449.00	587.17	2
451E2014	8"x8" Pipe Wye	Each	1.00	1,223.50	1,223.50	842.17	1
451E2031	12"x6" Pipe Wye	Each	4.00	3,000.00	750.00	950.00	1
451E2206	6"x4" Pipe Tee	Each	1.00	4,500.00	4,500.00	4,500.00	1
451E2207	6"x6" Pipe Tee	Each	2.00	5,963.00	2,981.50	2,033.25	2
451E2212	8"x4" Pipe Tee	Each	1.00	3,676.86	3,676.86	2,507.18	1
451E2213	8"x6" Pipe Tee	Each	20.00	49,714.96	2,485.75	1,865.65	3
451E2214	8"x8" Pipe Tee	Each	13.00	30,391.60	2,337.82	2,685.73	2
451E2221	10"x6" Pipe Tee	Each	6.00	8,800.84	1,466.81	1,870.41	2
451E2222	10"x8" Pipe Tee	Each	1.00	1,700.00	1,700.00	2,070.00	1
451E2223	10"x10" Pipe Tee	Each	5.00	9,500.00	1,900.00	2,250.00	1
451E2232	12"x8" Pipe Tee	Each	1.00	2,000.00	2,000.00	2,308.33	1
451E2242	14"x8" Pipe Tee	Each	1.00	8,000.00	8,000.00	8,000.00	1
451E2245	14"x14" Pipe Tee	Each	4.00	36,000.00	9,000.00	9,000.00	1
451E2322	10"x8" Pipe Cross	Each	1.00	2,500.00	2,500.00	2,581.67	1
451E2323	10"x10" Pipe Cross	Each	2.00	5,000.00	2,500.00	2,726.17	1
451E2406	6"x4" Pipe Reducer	Each	1.00	3,500.00	3,500.00	3,500.00	1
451E2412	8"x4" Pipe Reducer	Each	1.00	2,155.25	2,155.25	1,559.12	1
451E2413	8"x6" Pipe Reducer	Each	12.00	16,000.88	1,333.41	1,140.17	2
451E2422	10"x8" Pipe Reducer	Each	4.00	3,600.00	900.00	1,081.67	1
451E2431	12"x6" Pipe Reducer	Each	1.00	3,500.00	3,500.00	3,500.00	1
451E2433	12"x10" Pipe Reducer	Each	2.00	2,500.00	1,250.00	1,351.67	1
451E2441	14"x6" Pipe Reducer	Each	4.00	20,000.00	5,000.00	5,000.00	1
451E2444	14"x12" Pipe Reducer	Each	1.00	5,500.00	5,500.00	5,500.00	1
451E2802	1" Corporation Stop with Tapping Saddle	Each	92.00	111,689.12	1,214.01	1,190.12	3

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
451E2808	2" Corporation Stop with Tapping Saddle	Each	6.00	7,500.00	1,250.00	1,629.00	1
451E2902	1" Curb Stop with Box	Each	159.00	295,249.50	1,856.92	1,544.08	4
451E2906	1.5" Curb Stop with Box	Each	4.00	9,400.00	2,350.00	2,350.00	1
451E2908	2" Curb Stop with Box	Each	15.00	26,550.00	1,770.00	1,476.91	2
451E3004	4" Pipe Bend	Each	2.00	2,834.20	1,417.10	1,259.60	1
451E3006	6" Pipe Bend	Each	23.00	35,692.66	1,551.85	1,300.24	3
451E3008	8" Pipe Bend	Each	30.00	62,098.32	2,069.94	1,672.49	3
451E3010	10" Pipe Bend	Each	3.00	2,783.48	927.83	1,202.27	2
451E3012	12" Pipe Bend	Each	1.00	1,575.00	1,575.00	1,594.33	1
451E3014	14" Pipe Bend	Each	35.00	227,500.00	6,500.00	6,500.00	1
451E3104	4" Pipe Cap	Each	2.00	600.00	300.00	187.67	1
451E3106	6" Pipe Cap	Each	4.00	4,000.00	1,000.00	1,000.00	1
451E3108	8" Pipe Cap	Each	2.00	2,000.00	1,000.00	1,000.00	1
451E3112	12" Pipe Cap	Each	8.00	3,600.00	450.00	440.00	1
451E3115	15" Pipe Cap	Each	1.00	550.00	550.00	435.06	1
451E3118	18" Pipe Cap	Each	1.00	300.00	300.00	300.00	1
451E3206	6" Pipe Coupling	Each	5.00	4,500.00	900.00	932.67	1
451E3208	8" Pipe Coupling	Each	9.00	9,296.81	1,032.98	932.22	3
451E3212	12" Pipe Coupling	Each	4.00	5,400.00	1,350.00	1,264.33	1
451E3306	6" Pipe Transition Coupling	Each	1.00	1,250.00	1,250.00	1,315.00	1
451E3308	8" Pipe Transition Coupling	Each	1.00	1,450.00	1,450.00	1,503.33	1
451E3310	10" Pipe Transition Coupling	Each	1.00	1,780.00	1,780.00	1,800.00	1
451E3312	12" Pipe Transition Coupling	Each	1.00	1,670.00	1,670.00	1,663.33	1
451E3506	6" Retainer Gland	Each	11.00	2,646.60	240.60	284.48	1
451E3510	10" Retainer Gland	Each	10.00	4,186.40	418.64	435.82	1
451E3606	6" Pipe Sleeve	Each	6.00	5,091.99	848.66	976.48	2
451E3608	8" Pipe Sleeve	Each	5.00	5,550.00	1,110.00	1,191.67	1
451E3610	10" Pipe Sleeve	Each	4.00	5,403.82	1,350.96	1,416.23	2
451E3612	12" Pipe Sleeve	Each	3.00	5,100.00	1,700.00	1,682.00	1
451E3903	3" Air Release Valve Assembly	Each	20.00	682,500.00	34,125.00	33,090.14	1
451E3904	4" Air Release Valve Assembly	Each	1.00	46,200.00	46,200.00	44,833.42	1
451E4203	3" Gate Valve with Box	Each	1.00	5,500.00	5,500.00	5,500.00	1
451E4204	4" Gate Valve with Box	Each	4.00	24,000.00	6,000.00	6,000.00	1
451E4206	6" Gate Valve with Box	Each	40.00	241,146.52	6,028.66	4,617.07	4
451E4208	8" Gate Valve with Box	Each	36.00	192,556.50	5,348.79	4,571.07	3
451E4210	10" Gate Valve with Box	Each	15.00	113,487.40	7,565.83	6,094.37	3
451E4212	12" Gate Valve with Box	Each	2.00	19,700.00	9,850.00	7,931.25	2
451E4214	14" Gate Valve with Box	Each	23.00	517,500.00	22,500.00	22,500.00	1
451E4256	6" Plug Valve with Box	Each	4.00	50,000.00	12,500.00	11,275.00	1
451E4350	Valve Box	Each	2.00	1,753.54	876.77	1,364.48	1
451E4360	Valve Box Extension	Each	1.00	344.38	344.38	469.93	1
451E4380	Tracer Wire Access Box, Type 1	Each	122.00	105,091.78	861.41	767.20	2
451E4400	Pipe Insulation	SqFt	9,920.00	26,883.20	2.71	2.23	1
451E4506	6" Fire Hydrant Extension	Each	2.00	2,614.07	1,307.04	1,332.20	2
451E4512	12" Fire Hydrant Extension	Each	1.00	2,000.00	2,000.00	1,915.00	1
451E4580	Standard Fire Hydrant	Each	10.00	77,539.00	7,753.90	7,098.97	2
451E4585	Fire Hydrant with Auxiliary Valve & Box	Each	33.00	707,877.94	21,450.85	21,041.02	2
451E4750	Meter Pit	Each	1.00	43,637.96	43,637.96	54,721.48	1
451E4901	Type 1 Bedding Material	Ton	25.00	2,434.25	97.37	83.68	1
451E4903	Type 2 Foundation Material	Ton	100.00	6,500.00	65.00	65.00	1
451E4904	Type 3 Foundation Material	Ton	125.00	10,566.75	84.53	82.11	2
451E4912	Controlled Low Strength Backfill	CuYd	20.00	8,389.60	419.48	459.74	1
451E4918	Imported Trench Backfill	CuYd	2,020.00	182,079.00	90.14	89.93	2
451E4926	Water Main Bedding Material	Ft	1,157.00	9,389.70	8.12	7.67	2
451E4944	6" Sewer Pipe Bedding Material	Ft	68.00	476.00	7.00	8.13	1
451E4945	8" Sewer Pipe Bedding Material	Ft	899.00	6,742.50	7.50	9.67	1
451E4947	12" Sewer Pipe Bedding Material	Ft	209.00	1,828.75	8.75	13.83	1
451E5020	Trench Dewatering	Ft	774.00	774.00	1.00	0.97	2
451E5050	Trench 0' to 6' Deep	Ft	1,184.00	53,469.44	45.16	39.27	1
451E5052	Trench 8' to 10' Deep	Ft	25.00	2,750.00	110.00	86.67	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
451E5053	Trench 10' to 12' Deep	Ft	124.00	18,600.00	150.00	108.75	1
451E5054	Trench 12' to 14' Deep	Ft	25.00	4,375.00	175.00	129.17	1
451E5100	Bore and Jack 1.5" Pipe	Ft	550.00	89,188.00	162.16	156.17	1
451E5116	Bore and Jack 16" Pipe	Ft	510.00	318,155.10	623.83	787.19	2
451E5118	Bore and Jack 18" Pipe	Ft	100.00	65,000.00	650.00	701.67	1
451E5120	Bore and Jack 20" Pipe	Ft	140.00	89,241.60	637.44	1,029.38	1
451E5130	Bore and Jack 30" Pipe	Ft	730.00	656,842.20	899.78	714.34	5
451E5148	Bore and Jack 48" Pipe	Ft	78.00	124,020.00	1,590.00	1,386.67	1
451E5154	Bore and Jack 54" Pipe	Ft	176.00	336,160.00	1,910.00	1,910.00	1
451E6050	Temporary Water Service	Each	110.00	139,090.53	1,264.46	1,254.85	4
451E6055	Temporary Water Main Connection	Each	2.00	50,000.00	25,000.00	25,000.00	1
451E6080	Adjust Water Valve Box	Each	34.00	15,460.00	454.71	469.18	6
451E6100	Reconnect Water Service	Each	180.00	228,976.88	1,272.09	1,083.58	4
451E6102	Water Main Lowering	Each	1.00	12,500.00	12,500.00	8,850.00	1
451E6105	Connect To Existing Water Main	Each	56.00	487,829.52	8,711.24	8,056.20	6
451E6106	Cut and Tie to Existing Water Main	Each	17.00	125,844.95	7,402.64	5,752.18	2
451E6107	Temporary Water Main Bypass	Each	2.00	4,100.00	2,050.00	2,495.00	1
451E6200	Connect Drain to Drop Inlet	Each	2.00	2,200.00	1,100.00	1,700.00	1
451E6510	Move Fire Hydrant	Each	1.00	4,500.00	4,500.00	4,166.67	1
451E6515	Remove and Reset Fire Hydrant	Each	2.00	3,383.52	1,691.76	1,688.02	1
451E7010	Reconnect Sewer Service	Each	29.00	86,750.00	2,991.38	2,364.10	2
451E7015	Connect Sewer Service	Each	2.00	3,200.00	1,600.00	1,032.50	1
451E7016	Connect to Existing Sewer Main	Each	14.00	149,250.00	10,660.71	8,809.21	2
451E7017	Abandon Sewer Main	Ft	861.00	4,305.00	5.00	10.75	1
451E7020	Sewer Bypass Pumping	LS	2.00	253,000.00	126,500.00	65,758.75	2
451E7300	Repair Drain Tile	Ft	100.00	4,000.00	40.00	60.00	1
451E7500	Locate Utilities	Each	2.00	1,101.88	550.94	1,965.18	1
451E7510	Verify Utilities	Each	18.00	5,679.70	315.54	477.83	2
460E0010	Class A45 Concrete, Bridge Barrier	CuYd	22.70	95,060.00	4,187.67	4,139.26	3
460E0028	Class A45 Low Shrinkage Concrete, Bridge Deck	CuYd	1,218.70	2,131,506.30	1,749.00	1,793.83	1
460E0030	Class A45 Concrete, Bridge Deck	CuYd	5,055.80	8,593,429.10	1,699.72	1,927.29	13
460E0050	Class A45 Concrete, Bridge	CuYd	4,686.60	6,725,186.17	1,434.98	1,527.08	16
460E0070	Class A45 Concrete, Bridge Repair	CuYd	176.10	426,931.31	2,424.37	2,482.19	7
460E0120	Class A45 Concrete, Box Culvert	CuYd	7,319.40	7,402,235.84	1,011.32	1,010.71	21
460E0150	Concrete Approach Slab for Bridge	SqYd	8,605.20	3,714,828.96	431.70	469.90	16
460E0160	Concrete Approach Sleeper Slab for Bridge	SqYd	2,288.20	1,316,360.80	575.28	594.37	16
460E0174	Concrete Patching Material, Miscellaneous	CuFt	65.60	70,447.00	1,073.89	1,126.78	3
460E0200	Special Surface Finish	SqFt	6,968.00	46,858.50	6.72	7.19	2
460E0300	Breakout Structural Concrete	CuYd	307.70	731,523.60	2,377.39	2,115.94	13
460E0310	Breakout and Replace Grout Pad	Each	20.00	141,600.00	7,080.00	5,805.95	3
460E0380	Install Dowel in Concrete	Each	3,145.00	121,342.00	38.58	41.67	13
460E0500	Deck Drain, Girder Bridge	Each	27.00	194,006.64	7,185.43	6,561.94	4
460E0502	Deck Drain, Slab Bridge	Each	22.00	8,100.00	368.18	431.64	2
460E0650	Roadway Canopy	LS	1.00	153,000.00	153,000.00	172,450.50	1
462E0100	Class M6 Concrete	CuYd	1,438.80	2,739,357.46	1,903.92	1,819.65	17
462E0250	Cellular Grout	CuYd	451.50	172,199.63	381.39	426.37	8
464E0100	Controlled Density Fill	CuYd	1,351.80	646,991.39	478.61	493.41	23
465E0100	Class A45 Concrete, Drilled Shaft	CuYd	689.50	1,485,844.90	2,154.96	1,934.29	5
465E0200	Drilled Shaft Excavation	CuYd	689.60	688,562.37	998.50	995.06	5
465E1038	38" Permanent Casing	Ft	43.60	29,430.00	675.00	851.71	1
465E1044	44" Permanent Casing	Ft	33.00	18,942.00	574.00	1,537.00	1
465E1056	56" Permanent Casing	Ft	302.20	213,522.43	706.56	862.94	1
465E1062	62" Permanent Casing	Ft	41.00	61,878.00	1,509.22	1,434.18	2
470E0020	Pipe Handrail	Ft	229.20	40,923.65	178.55	268.60	2
470E0040	Steel Pedestrian Railing	Ft	123.00	42,753.57	347.59	306.30	1
470E0044	Timber Pedestrian Railing	Ft	134.00	25,139.74	187.61	175.87	1
470E0120	Steel Pedestrian Railing on Sidewalk	Ft	1,174.30	364,350.50	310.27	323.50	3
470E0220	Steel Pedestrian Railing on Concrete Barrier	Ft	1,244.50	215,608.90	173.25	185.20	3
470E0380	Modify Bridge Rail	Ft	134.00	10,050.00	75.00	121.00	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
470E0420	Type T101 Bridge Railing	Ft	2,067.00	500,556.00	242.17	260.75	5
470E0440	Wyoming Bridge Railing	Ft	504.00	134,064.00	266.00	277.50	1
480E0100	Reinforcing Steel	Lb	2,015,088.00	6,214,586.73	3.08	3.69	45
480E0200	Epoxy Coated Reinforcing Steel	Lb	699,453.00	2,301,515.50	3.29	3.35	25
480E0300	Stainless Reinforcing Steel	Lb	909,617.00	4,726,878.56	5.20	5.12	6
480E0504	No. 4 Rebar Splice	Each	660.00	41,568.00	62.98	53.07	8
480E0505	No. 5 Rebar Splice	Each	1,154.00	91,324.00	79.14	62.04	10
480E0506	No. 6 Rebar Splice	Each	1,013.00	77,346.00	76.35	71.62	7
480E0507	No. 7 Rebar Splice	Each	10.00	795.00	79.50	82.75	1
480E0508	No. 8 Rebar Splice	Each	14.00	1,312.40	93.74	110.46	2
480E0509	No. 9 Rebar Splice	Each	4.00	508.80	127.20	134.40	1
480E0511	No. 11 Rebar Splice	Each	432.00	93,705.12	216.91	234.73	1
480E5000	Galvanic Anode	Each	1,504.00	104,092.56	69.21	61.67	7
491E0005	Two Coat Bridge Deck Polymer Chip Seal	SqYd	31,360.00	1,871,489.40	59.68	62.92	11
491E0007	Two Coat Bridge Deck Polymer High Friction Chip Seal	SqYd	1,851.90	172,970.00	93.40	100.99	2
491E0110	Abrasive Blasting of Bridge Deck	SqYd	33,211.90	236,260.21	7.11	7.72	11
491E0120	Bridge Deck Grinding	SqYd	33,712.60	1,036,218.63	30.74	32.08	12
491E0130	Concrete Removal, Class A	SqYd	783.40	319,505.50	407.84	364.37	11
491E0140	Concrete Removal, Class B	SqYd	783.40	138,452.70	176.73	186.74	11
491E0172	Concrete Patching Material, Bridge Deck	CuFt	6,091.00	506,167.00	83.10	103.69	11
510E0100	Extract Pile	Each	105.00	69,252.10	659.54	651.40	5
510E0300	Preboring Pile	Ft	4,552.00	576,979.00	126.75	139.63	12
510E3120	HP 10 Pile Tip Reinforcement	Each	16.00	2,592.00	162.00	248.50	1
510E3130	HP 12 Pile Tip Reinforcement	Each	174.00	28,323.60	162.78	159.11	2
510E3140	HP 14 Pile Tip Reinforcement	Each	84.00	14,246.40	169.60	169.20	1
510E3260	HP 10 Steel Pile Vertical Splice	Each	7.00	105,000.00	15,000.00	11,265.97	1
510E3361	HP 10x42 Steel Test Pile, Furnish and Drive	Ft	1,215.00	116,060.00	95.52	112.35	5
510E3365	HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	8,750.00	387,690.00	44.31	59.70	6
510E3401	HP 12x53 Steel Test Pile, Furnish and Drive	Ft	1,625.00	190,370.00	117.15	98.88	6
510E3405	HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	20,630.00	1,386,708.00	67.22	65.44	6
510E3421	HP 12x74 Steel Test Pile, Furnish and Drive	Ft	280.00	52,200.40	186.43	152.91	1
510E3425	HP 12x74 Steel Bearing Pile, Furnish and Drive	Ft	2,080.00	225,451.20	108.39	111.88	1
510E3521	HP 14x73 Steel Test Pile, Furnish and Drive	Ft	260.00	26,182.00	100.70	94.63	1
510E3525	HP 14x73 Steel Bearing Pile, Furnish and Drive	Ft	5,180.00	466,718.00	90.10	86.80	1
510E3551	HP 14x117 Steel Test Pile, Furnish and Drive	Ft	140.00	17,500.00	125.00	138.33	1
510E3555	HP14x117 Steel Bearing Pile, Furnish and Drive	Ft	780.00	82,680.00	106.00	118.67	1
510E3851	16"x0.25" Steel Pipe Test Pile, Furnish and Drive	Ft	355.00	45,500.00	128.17	117.02	2
510E3855	16"x0.25" Steel Pipe Bearing Pile, Furnish and Drive	Ft	4,100.00	344,800.00	84.10	85.68	2
510E3861	16"x0.375" Steel Pipe Test Pile, Furnish and Drive	Ft	340.00	43,650.00	128.38	147.70	2
510E3865	16"x0.375" Steel Pipe Bearing Pile, Furnish and Drive	Ft	1,770.00	198,360.00	112.07	119.59	2
530E0300	Type C Concrete Retaining Wall	SqFt	235.00	26,549.55	112.98	136.68	2
530E0420	MSE Large Panel Wall, Furnish	SqFt	18,713.00	1,382,703.57	73.89	75.84	1
530E0422	MSE Large Panel Wall, Install	SqFt	18,713.00	833,102.76	44.52	46.97	1
530E0470	Gravity Large Concrete Block Wall	SqFt	5,410.00	387,634.46	71.65	78.30	2
530E0702	Granular Backfill for MSE Large Panel Wall	CuYd	11,919.10	1,018,801.76	85.48	70.61	2
530E0718	Granular Backfill for Gravity Large Concrete Block Wall	CuYd	720.80	39,739.72	55.13	61.88	2
550E0010	Low Slump Dense Concrete Bridge Deck Overlay	CuYd	743.00	412,953.25	555.79	544.60	3
550E0100	Concrete Removal Type 1A	SqYd	10,028.70	329,935.50	32.90	34.92	3
550E0105	Concrete Removal Type 2A	SqYd	262.60	3,939.00	15.00	14.50	1
550E0110	Concrete Removal Type 1B	SqYd	936.00	212,910.00	227.47	255.03	3

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
550E0120	Concrete Removal Type 1C	SqYd	467.90	117,277.05	250.65	273.70	3
550E0130	Concrete Removal Type 1D	SqYd	467.90	45,428.00	97.09	81.94	3
550E0140	Concrete Removal Type B	Ft	140.00	1,960.00	14.00	13.44	3
550E0200	Class A45 Concrete Fill	CuYd	113.10	72,270.86	639.00	530.37	3
550E0500	Finishing and Curing	SqYd	10,028.70	805,465.80	80.32	95.47	3
560E0116	9'x8' Precast Concrete Box Culvert, Furnish	Ft	216.00	193,922.64	897.79	920.83	1
560E0117	9'x8' Precast Concrete Box Culvert, Install	Ft	216.00	49,896.00	231.00	372.39	1
560E0118	9'x9' Precast Concrete Box Culvert, Furnish	Ft	76.00	83,600.00	1,100.00	1,116.67	1
560E0119	9'x9' Precast Concrete Box Culvert, Install	Ft	76.00	41,800.00	550.00	393.33	1
560E0134	10'x6' Precast Concrete Box Culvert, Furnish	Ft	42.00	43,457.82	1,034.71	1,504.90	1
560E0135	10'x6' Precast Concrete Box Culvert, Install	Ft	42.00	14,787.78	352.09	550.70	1
560E0140	10'x9' Precast Concrete Box Culvert, Furnish	Ft	126.00	138,600.00	1,100.00	1,022.00	1
560E0141	10'x9' Precast Concrete Box Culvert, Install	Ft	126.00	37,800.00	300.00	225.83	1
560E0156	11'x5' Precast Concrete Box Culvert, Furnish	Ft	124.00	143,994.80	1,161.25	1,144.78	2
560E0157	11'x5' Precast Concrete Box Culvert, Install	Ft	124.00	37,044.00	298.74	380.26	2
560E0160	11'x7' Precast Concrete Box Culvert, Furnish	Ft	0.00	0.00	0.00	1,305.00	0
560E0161	11'x7' Precast Concrete Box Culvert, Install	Ft	0.00	0.00	0.00	533.50	0
560E0182	12'x5' Precast Concrete Box Culvert, Furnish	Ft	46.00	41,400.00	900.00	913.33	1
560E0183	12'x5' Precast Concrete Box Culvert, Install	Ft	46.00	18,400.00	400.00	406.67	1
560E0184	12'x6' Precast Concrete Box Culvert, Furnish	Ft	42.00	39,900.00	950.00	983.33	1
560E0185	12'x6' Precast Concrete Box Culvert, Install	Ft	42.00	21,000.00	500.00	516.67	1
560E0188	12'x8' Precast Concrete Box Culvert, Furnish	Ft	92.00	395,600.00	4,300.00	4,802.67	1
560E0189	12'x8' Precast Concrete Box Culvert, Install	Ft	92.00	69,000.00	750.00	1,058.33	1
560E0190	12'x9' Precast Concrete Box Culvert, Furnish	Ft	46.00	105,800.00	2,300.00	2,868.33	1
560E0191	12'x9' Precast Concrete Box Culvert, Install	Ft	46.00	27,600.00	600.00	1,058.33	1
560E1116	9'x8' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	27,869.42	13,934.71	14,990.27	1
560E1117	9'x8' Precast Concrete Box Culvert End Section, Install	Each	2.00	6,600.00	3,300.00	4,027.10	1
560E1118	9'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	36,000.00	18,000.00	17,666.67	1
560E1119	9'x9' Precast Concrete Box Culvert End Section, Install	Each	2.00	9,000.00	4,500.00	4,333.33	1
560E1134	10'x6' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	23,921.54	11,960.77	12,763.59	1
560E1135	10'x6' Precast Concrete Box Culvert End Section, Install	Each	2.00	9,858.48	4,929.24	4,809.75	1
560E1140	10'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	38,200.00	19,100.00	16,918.33	1
560E1141	10'x9' Precast Concrete Box Culvert End Section, Install	Each	2.00	10,000.00	5,000.00	8,969.00	1
560E1156	11'x5' Precast Concrete Box Culvert End Section, Furnish	Each	4.00	51,966.02	12,991.50	12,624.23	2
560E1157	11'x5' Precast Concrete Box Culvert End Section, Install	Each	4.00	15,120.00	3,780.00	5,053.98	2
560E1160	11'x7' Precast Concrete Box Culvert End Section, Furnish	Each	0.00	0.00	0.00	14,600.00	0
560E1161	11'x7' Precast Concrete Box Culvert End Section, Install	Each	0.00	0.00	0.00	5,320.00	0
560E1182	12'x5' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	20,000.00	10,000.00	9,830.00	1
560E1183	12'x5' Precast Concrete Box Culvert End Section, Install	Each	2.00	8,000.00	4,000.00	3,573.33	1
560E1184	12'x6' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	24,000.00	12,000.00	11,833.33	1
560E1185	12'x6' Precast Concrete Box Culvert End Section, Install	Each	2.00	7,000.00	3,500.00	3,000.00	1
560E1188	12'x8' Precast Concrete Box Culvert End Section, Furnish	Each	4.00	280,000.00	70,000.00	72,166.67	1
560E1189	12'x8' Precast Concrete Box Culvert End Section, Install	Each	4.00	34,000.00	8,500.00	13,166.67	1
560E1190	12'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	70,000.00	35,000.00	36,333.33	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
560E1191	12'x9' Precast Concrete Box Culvert End Section, Install	Each	2.00	13,000.00	6,500.00	11,666.67	1
560E2074	2-8'x6' Precast Concrete Box Culvert, Furnish	Ft	12.00	19,814.88	1,651.24	2,505.08	1
560E2075	2-8'x6' Precast Concrete Box Culvert, Install	Ft	12.00	14,078.40	1,173.20	1,491.07	1
560E2090	2-9'x4' Precast Concrete Box Culvert, Furnish	Ft	170.00	222,802.00	1,310.60	1,344.00	1
560E2091	2-9'x4' Precast Concrete Box Culvert, Install	Ft	170.00	46,937.00	276.10	411.69	1
560E2100	2-9'x9' Precast Concrete Box Culvert, Furnish	Ft	76.00	133,000.00	1,750.00	1,696.17	1
560E2101	2-9'x9' Precast Concrete Box Culvert, Install	Ft	76.00	57,000.00	750.00	486.67	1
560E2136	2-11'x4' Precast Concrete Box Culvert, Furnish	Ft	80.00	147,000.00	1,837.50	1,787.17	1
560E2137	2-11'x4' Precast Concrete Box Culvert, Install	Ft	80.00	33,600.00	420.00	506.67	1
560E2142	2-11'x7' Precast Concrete Box Culvert, Furnish	Ft	0.00	0.00	0.00	2,020.00	0
560E2143	2-11'x7' Precast Concrete Box Culvert, Install	Ft	0.00	0.00	0.00	660.00	0
560E2146	2-11'x9' Precast Concrete Box Culvert, Furnish	Ft	92.00	202,400.00	2,200.00	2,554.41	1
560E2147	2-11'x9' Precast Concrete Box Culvert, Install	Ft	92.00	50,600.00	550.00	618.48	1
560E2164	2-12'x5' Precast Concrete Box Culvert, Furnish	Ft	46.00	69,000.00	1,500.00	1,516.67	1
560E2165	2-12'x5' Precast Concrete Box Culvert, Install	Ft	46.00	23,000.00	500.00	521.67	1
560E2166	2-12'x6' Precast Concrete Box Culvert, Furnish	Ft	42.00	67,200.00	1,600.00	1,616.67	1
560E2167	2-12'x6' Precast Concrete Box Culvert, Install	Ft	42.00	29,400.00	700.00	708.33	1
560E2172	2-12'x9' Precast Concrete Box Culvert, Furnish	Ft	46.00	202,400.00	4,400.00	4,650.00	1
560E2173	2-12'x9' Precast Concrete Box Culvert, Install	Ft	46.00	40,250.00	875.00	1,153.33	1
560E2174	2-12'x10' Precast Concrete Box Culvert, Furnish	Ft	172.00	395,600.00	2,300.00	2,137.00	1
560E2175	2-12'x10' Precast Concrete Box Culvert, Install	Ft	172.00	98,900.00	575.00	925.00	1
560E3074	2-8'x6' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	30,724.84	15,362.42	19,455.81	1
560E3075	2-8'x6' Precast Concrete Box Culvert End Section, Install	Each	2.00	14,078.48	7,039.24	6,346.41	1
560E3090	2-9'x4' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	18,910.40	9,455.20	10,447.96	1
560E3091	2-9'x4' Precast Concrete Box Culvert End Section, Install	Each	2.00	6,820.00	3,410.00	5,191.91	1
560E3100	2-9'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	56,000.00	28,000.00	27,333.33	1
560E3101	2-9'x9' Precast Concrete Box Culvert End Section, Install	Each	2.00	16,000.00	8,000.00	5,666.67	1
560E3136	2-11'x4' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	25,200.00	12,600.00	12,866.67	1
560E3137	2-11'x4' Precast Concrete Box Culvert End Section, Install	Each	2.00	10,500.00	5,250.00	6,750.00	1
560E3142	2-11'x7' Precast Concrete Box Culvert End Section, Furnish	Each	0.00	0.00	0.00	21,050.00	0
560E3143	2-11'x7' Precast Concrete Box Culvert End Section, Install	Each	0.00	0.00	0.00	6,810.00	0
560E3146	2-11'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	44,000.00	22,000.00	32,475.27	1
560E3147	2-11'x9' Precast Concrete Box Culvert End Section, Install	Each	2.00	22,000.00	11,000.00	11,231.46	1
560E3164	2-12'x5' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	38,000.00	19,000.00	17,426.67	1
560E3165	2-12'x5' Precast Concrete Box Culvert End Section, Install	Each	2.00	10,000.00	5,000.00	3,906.67	1
560E3166	2-12'x6' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	37,000.00	18,500.00	18,666.67	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
560E3167	2-12'x6' Precast Concrete Box Culvert End Section, Install	Each	2.00	10,000.00	5,000.00	4,500.00	1
560E3172	2-12'x9' Precast Concrete Box Culvert End Section, Furnish	Each	2.00	156,000.00	78,000.00	83,200.00	1
560E3173	2-12'x9' Precast Concrete Box Culvert End Section, Install	Each	2.00	19,000.00	9,500.00	15,500.00	1
560E3174	2-12'x10' Precast Concrete Box Culvert End Section, Furnish	Each	4.00	144,000.00	36,000.00	32,735.67	1
560E3175	2-12'x10' Precast Concrete Box Culvert End Section, Install	Each	4.00	60,000.00	15,000.00	15,166.67	1
560E5003	5'x7' Reinforced Concrete Cattle Pass, Furnish	Ft	80.00	49,500.00	618.75	637.42	1
560E5004	5'x7' Reinforced Concrete Cattle Pass, Install	Ft	80.00	20,000.00	250.00	394.43	1
560E5053	5'x7' Reinforced Concrete Cattle Pass End Section, Furnish	Each	2.00	5,280.00	2,640.00	4,139.63	1
560E5054	5'x7' Reinforced Concrete Cattle Pass End Section, Install	Each	2.00	5,000.00	2,500.00	4,946.60	1
560E5101	Reset Reinforced Concrete Cattle Pass End Section	Each	3.00	4,500.00	1,500.00	1,747.11	1
560E8036	36" Minnesota Shape Prestressed Concrete Beam	Ft	1,419.00	857,870.00	604.56	612.95	2
560E8045	45" Minnesota Shape Prestressed Concrete Beam	Ft	3,111.00	1,319,064.00	424.00	389.67	1
560E8054	54" Minnesota Shape Prestressed Concrete Beam	Ft	1,707.00	1,605,225.00	940.38	855.96	2
560E8063	63" Minnesota Shape Prestressed Concrete Beam	Ft	1,208.00	664,400.00	550.00	587.50	1
560E8081	81" Minnesota Shape Prestressed Concrete Beam	Ft	4,690.00	2,243,133.20	478.28	589.55	1
600E0100	Type I Field Laboratory	Each	4.00	36,173.12	9,043.28	14,813.68	3
600E0200	Type II Field Laboratory	Each	11.00	244,864.99	22,260.45	26,387.84	10
600E0300	Type III Field Laboratory	Each	36.00	814,265.95	22,618.50	21,459.51	36
610E0124	24' Cattle Guard with Wings	Each	1.00	13,100.00	13,100.00	14,050.00	1
610E0200	Forest Service Cattle Guard	Each	1.00	52,000.00	52,000.00	41,000.00	1
610E0424	24' Precast Concrete Cattle Guard Foundation	Each	1.00	33,500.00	33,500.00	31,750.00	1
610E1010	Reset Cattle Guard with Wings	Each	2.00	21,000.00	10,500.00	10,005.32	1
620E0010	Type 1 Right-of-Way Fence	Ft	1,928.00	10,747.65	5.57	7.49	3
620E0020	Type 2 Right-of-Way Fence	Ft	188,941.00	588,537.89	3.11	3.31	32
620E0030	Type 3 Right-of-Way Fence	Ft	17,320.00	38,829.04	2.24	2.37	5
620E0040	Type 4 Right-of-Way Fence	Ft	7,363.00	67,997.30	9.23	8.96	4
620E0050	Type 5 Right-of-Way Fence	Ft	1,390.00	4,461.90	3.21	3.15	1
620E0060	Type 6 Right-of-Way Fence	Ft	4,935.00	17,061.15	3.46	3.44	2
620E0120	Type 2s Right-of-Way Fence	Ft	225.00	562.50	2.50	5.75	1
620E0220	Modified Type 2 Right-of-Way Fence	Ft	26,213.00	83,364.90	3.18	3.59	2
620E0230	Modified Type 3 Right-of-Way Fence	Ft	974.00	7,986.80	8.20	7.32	1
620E0510	Type 1 Temporary Fence	Ft	48,858.00	143,656.90	2.94	2.93	12
620E0515	Type 1A Temporary Fence	Ft	21,507.00	56,006.09	2.60	2.84	6
620E0520	Type 2 Temporary Fence	Ft	128,260.00	269,060.16	2.10	2.42	13
620E0530	Type 3 Temporary Fence	Ft	2,365.00	11,038.70	4.67	5.16	2
620E0610	Type 1s Temporary Fence	Ft	3,496.00	4,007.26	1.15	1.64	2
620E0620	Type 2s Temporary Fence	Ft	215.00	516.00	2.40	5.20	1
620E1020	2 Post Panel	Each	819.00	292,464.08	357.10	438.44	34
620E1030	3 Post Panel	Each	497.00	163,483.89	328.94	362.49	22
620E2012	12' Tubular Gate	Each	2.00	1,926.00	963.00	954.33	1
620E2014	14' Tubular Gate	Each	1.00	645.00	645.00	922.50	1
620E2016	16' Tubular Gate	Each	7.00	5,843.50	834.79	818.08	4
620E2020	20' Tubular Gate	Each	1.00	1,100.00	1,100.00	1,151.67	1
620E2100	Reset Gate	Each	3.00	1,315.86	438.62	579.64	2
620E4100	Reset Fence	Ft	1,956.00	17,033.00	8.71	8.74	4
621E0040	4' Chain Link Fence with Top Rail	Ft	47.00	2,444.00	52.00	52.00	1
621E0060	6' Chain Link Fence with Top Rail	Ft	2,622.00	135,076.54	51.52	55.71	4

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
621E0160	6' Chain Link Fence with Tension Wired Top	Ft	24,642.00	618,345.16	25.09	31.08	3
621E0300	Chain Link Fence for Bridge Sidewalk	Ft	647.00	60,951.00	94.21	80.57	2
621E0380	8' Curved Top Chain Link Fence	Ft	527.00	30,039.00	57.00	80.67	1
621E0410	Pedestrian Swing Gate	Each	4.00	4,048.00	1,012.00	920.67	2
621E0420	Single Vehicular Swing Gate	Each	2.00	5,965.48	2,982.74	2,051.37	1
621E0430	Double Vehicular Swing Gate	Each	3.00	6,899.00	2,299.67	2,502.83	3
621E0500	Modify Chain Link Fence	Ft	6,932.00	18,855.04	2.72	4.04	1
621E0510	Replace Chain Link Fence Fabric	SqFt	846.00	11,886.30	14.05	10.02	1
621E0520	Reset Chain Link Fence	Ft	2,670.00	57,067.60	21.37	17.56	3
621E0600	Chain Link Fence Post	Each	158.00	24,375.00	154.27	195.87	2
628E0200	Remove and Reset Crash Cushion	Each	5.00	8,100.00	1,620.00	1,657.50	1
628E1100	Movable F Shape Concrete Barrier, Interior Section	Each	293.00	424,850.00	1,450.00	1,375.00	1
628E1110	Movable F Shape Concrete Barrier, End Section	Each	2.00	650.00	325.00	1,518.76	1
628E1500	Concrete Barrier End Protection	Each	4.00	103,640.00	25,910.00	27,705.00	1
629E0110	High Tension 4 Cable Guardrail	Ft	44,565.00	1,710,735.75	38.39	39.94	11
629E0200	Reset 3 Cable Guardrail	Ft	720.00	6,120.00	8.50	8.25	1
629E0211	Reset High Tension 4 Cable Guardrail	Ft	3,272.00	51,336.26	15.69	15.58	4
629E0290	High Tension Cable Guardrail Anchor Assembly	Each	154.00	1,046,809.00	6,797.46	7,267.37	12
629E0295	Reset High Tension Cable Guardrail Anchor Assembly	Each	17.00	40,062.93	2,356.64	2,392.38	4
629E1107	Furnish High Tension Cable Guardrail Post	Each	120.00	11,900.00	99.17	95.56	2
629E1109	Furnish High Tension Cable Guardrail Post and Sleeve	Each	85.00	35,509.50	417.76	412.27	3
629E9000	Crossover Closure	Ft	1,130.00	29,535.00	26.14	32.23	2
629E9010	Interim Crossover Closure	Ft	1,250.00	16,246.40	13.00	13.13	3
629E9050	Reset Crossover Closure	Ft	448.00	3,136.00	7.00	5.33	1
629E9060	Reset Interim Crossover Closure	Ft	224.00	1,108.80	4.95	5.06	1
630E0010	Straight Class A Thrie Beam Guardrail with Wood Posts	Ft	325.00	33,075.00	101.77	94.80	3
630E0110	Straight Double Class A Thrie Beam Guardrail with Wood Posts	Ft	456.50	67,320.72	147.47	142.19	4
630E0500	Type 1 MGS	Ft	27,244.70	1,464,435.16	53.75	51.30	26
630E1010	Straight Class A W Beam Guardrail with Wood Posts	Ft	900.00	38,000.00	42.22	45.73	6
630E1020	Curved Class A W Beam Guardrail with Wood Posts	Ft	62.50	6,250.00	100.00	112.33	1
630E1025	Curved Class A W Beam Guardrail with CRT Posts	Ft	25.00	1,000.00	40.00	46.00	1
630E1050	Straight Class B W Beam Guardrail with Wood Posts	Ft	600.00	37,300.00	62.17	65.96	3
630E1140	Straight Double Class A W Beam Guardrail with Wood Posts	Ft	43.80	6,570.00	150.00	130.40	1
630E1150	Straight Double Class B W Beam Guardrail with Wood Posts	Ft	600.00	54,250.00	90.42	94.52	3
630E1210	Straight Class B W Beam Rail	Ft	250.00	10,000.00	40.00	42.15	1
630E1505	Type 2A Guardrail Transition	Each	16.00	72,387.88	4,524.24	3,977.09	3
630E2000	W Beam to Thrie Beam Guardrail Transition	Each	5.00	1,920.00	384.00	405.60	2
630E2005	W Beam Guardrail to MGS Transition	Each	18.00	49,100.00	2,727.78	2,755.56	2
630E2015	W Beam Guardrail Flared End Terminal	Each	34.00	116,700.00	3,432.35	3,573.54	3
630E2019	MGS Tangent End Terminal	Each	5.00	20,000.00	4,000.00	4,166.67	1
630E2020	W Beam Guardrail Tangent End Terminal	Each	4.00	20,000.00	5,000.00	5,750.00	1
630E2035	W Beam Guardrail Special Anchor Assembly	Each	1.00	2,400.00	2,400.00	2,826.67	1
630E2100	Beam Guardrail Post	Each	276.00	13,800.00	50.00	47.81	1
630E2110	Beam Guardrail Post and Block	Each	494.00	50,303.00	101.83	121.25	7
630E2300	Rubrail	Ft	305.60	25,104.00	82.15	89.67	2
630E5000	Install State Furnished Guardrail with Wood Posts	Ft	425.00	17,119.00	40.28	39.48	1
630E5130	Reset Double Thrie Beam Rail	Ft	75.00	5,212.50	69.50	67.25	1
630E5160	Reset W Beam Rail	Ft	720.00	27,000.00	37.50	36.25	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
630E5170	Reset Double W Beam Rail	Ft	150.00	5,100.00	34.00	28.00	2
630E5180	Reset W Beam Guardrail Breakaway Cable Terminal	Each	6.00	4,800.00	800.00	775.00	1
630E5190	Reset W Beam to Thrie Beam Guardrail Transition	Each	6.00	1,608.00	268.00	259.00	1
630E5208	Reset W Beam Guardrail Tangent End Terminal	Each	2.00	5,350.50	2,675.25	2,587.62	1
630E5209	Reset W Beam Guardrail End Terminal	Each	2.00	4,250.00	2,125.00	2,062.50	1
630E5210	Reset Beam Guardrail Trailing End Terminal	Each	2.00	1,100.00	550.00	562.57	1
630E5220	Reset Rubrail	Ft	318.70	10,281.00	32.26	31.07	2
632E0012	1.5' Diameter Breakaway Support Concrete Footing	Ft	200.00	82,248.00	411.24	377.30	3
632E0014	1.75' Diameter Breakaway Support Concrete Footing	Ft	330.00	94,059.00	285.03	251.70	5
632E0016	2' Diameter Breakaway Support Concrete Footing	Ft	54.00	31,212.00	578.00	527.67	1
632E0056	2' Diameter Fixed Support Concrete Footing	Ft	80.00	57,760.00	722.00	648.00	1
632E0058	2.25' Diameter Fixed Support Concrete Footing	Ft	12.00	6,996.00	583.00	401.50	1
632E0060	2.5' Diameter Fixed Support Concrete Footing	Ft	208.00	69,877.80	335.95	292.65	2
632E0072	4' Diameter Fixed Support Concrete Footing	Ft	74.00	33,729.20	455.80	486.77	1
632E1100	1.12 Lb/Ft Flanged Channel Post	Ft	39.00	273.00	7.00	7.00	1
632E1210	S3x5.7 Steel Post	Ft	55.00	3,639.90	66.18	59.64	2
632E1215	S4x7.7 Steel Post	Ft	46.00	6,330.00	137.61	141.41	2
632E1220	S5x10 Steel Post	Ft	661.50	96,742.80	146.25	135.43	2
632E1225	W6x12 Steel Post	Ft	87.80	19,587.00	223.09	241.39	2
632E1230	W6x15 Steel Post	Ft	173.80	35,455.20	204.00	185.67	1
632E1235	W6x20 Steel Post	Ft	151.90	31,412.92	206.80	196.20	2
632E1240	W8x18 Steel Post	Ft	469.60	81,983.74	174.58	180.93	2
632E1260	W8x31 Steel Post	Ft	337.10	82,000.60	243.25	251.41	2
632E1265	W10x33 Steel Post	Ft	147.40	32,811.24	222.60	211.52	1
632E1270	W10x39 Steel Post	Ft	295.90	68,376.57	231.08	218.84	1
632E1320	2.0"x2.0" Perforated Tube Post	Ft	6,421.90	146,207.01	22.77	22.07	21
632E1321	2.0"x2.0" Perforated Tube Post	Each	5,339.00	815,980.00	152.83	175.18	2
632E1340	2.5"x2.5" Perforated Tube Post	Ft	1,551.20	113,178.38	72.96	82.59	18
632E2000	4"x4" Amber Delineator with 1.12 Lb/Ft Post	Each	83.00	3,217.30	38.76	38.39	2
632E2002	4"x4" Amber Delineator Back to Back with 1.12 Lb/Ft Post	Each	7.00	469.00	67.00	66.00	1
632E2004	4"x8" Amber Delineator with 1.12 Lb/Ft Post	Each	9.00	395.90	43.99	45.77	2
632E2008	4" Tubular Amber Delineator with 1.12 Lb/Ft Post	Each	2.00	74.20	37.10	53.37	1
632E2020	4"x4" White Delineator with 1.12 Lb/Ft Post	Each	164.00	8,760.00	53.41	51.10	4
632E2022	4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	3,035.00	93,058.50	30.66	37.60	10
632E2024	4"x8" White Delineator with 1.12 Lb/Ft Post	Each	273.00	15,892.80	58.22	56.25	4
632E2028	4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	133.00	6,547.50	49.23	49.83	3
632E2100	Reset Delineator	Each	753.00	14,285.54	18.97	18.54	4
632E2207	4" Tubular White Delineator Reflector	Each	1,046.00	30,755.00	29.40	29.84	3
632E2220	Guardrail Delineator	Each	1,351.00	47,346.32	35.05	33.26	25
632E2510	Type 2 Object Marker Back to Back	Each	3,973.00	153,842.62	38.72	40.78	31
632E2520	Type 2 Object Marker	Each	101.00	6,630.10	65.64	66.02	12
632E2530	Type 3 Object Marker	Each	10.00	594.20	59.42	67.39	2
632E2533	Type 3 Flexible Object Marker	Each	68.00	18,200.00	267.65	280.36	2
632E2535	Type 4 Object Marker	Each	22.00	3,550.00	161.36	267.30	3
632E3003	Aluminum Overlay Sign, Nonremovable Copy High Intensity	SqFt	9,603.90	211,285.80	22.00	28.50	1
632E3005	Aluminum Overlay Sign, Nonremovable Copy Super/Very High Intensity	SqFt	22,042.60	529,022.40	24.00	30.50	1
632E3105	Extruded Aluminum Sign, Removable Copy Super/Very High Intensity	SqFt	229.50	9,914.40	43.20	44.10	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
632E3113	Extruded Aluminum Sign, Nonremovable Copy High Intensity	SqFt	3,066.60	87,915.64	28.67	32.47	2
632E3115	Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	2,724.00	87,069.23	31.96	34.96	4
632E3203	Flat Aluminum Sign, Nonremovable Copy High Intensity	SqFt	14,730.10	210,472.66	14.29	16.14	21
632E3205	Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity	SqFt	31,155.70	448,716.75	14.40	15.94	25
632E3500	Reset Sign	Each	485.00	63,375.80	130.67	131.67	35
632E3700	Radar Speed Sign	Each	2.00	14,342.00	7,171.00	7,550.33	1
632E3710	Radar Speed Sign, Solar Powered	Each	5.00	75,689.23	15,137.85	16,239.27	2
632E4005	Type 3 Single Sided Barricade	Ft	36.00	3,600.00	100.00	300.00	1
632E5010	Double Beam Sign Bridge	Each	2.00	256,732.00	128,366.00	123,789.57	1
633E0010	Cold Applied Plastic Pavement Marking, 4"	Ft	284,534.00	1,380,010.91	4.85	4.92	14
633E0015	Cold Applied Plastic Pavement Marking, 6"	Ft	670.00	5,916.10	8.83	10.42	1
633E0020	Cold Applied Plastic Pavement Marking, 8"	Ft	5,750.00	51,733.64	9.00	8.68	5
633E0025	Cold Applied Plastic Pavement Marking, 12"	Ft	2,708.00	33,688.80	12.44	10.65	3
633E0030	Cold Applied Plastic Pavement Marking, 24"	Ft	8,697.00	247,643.05	28.47	28.23	23
633E0035	Cold Applied Plastic Pavement Marking, Area	SqFt	302.00	5,066.00	16.77	16.18	4
633E0040	Cold Applied Plastic Pavement Marking, Arrow	Each	607.00	269,481.48	443.96	462.40	22
633E0045	Cold Applied Plastic Pavement Marking, Combination Arrow	Each	6.00	4,200.00	700.00	751.00	2
633E0046	Cold Applied Plastic Pavement Marking, Lane Reduction Arrow	Each	2.00	2,000.00	1,000.00	1,000.00	1
633E0050	Cold Applied Plastic Pavement Marking, Message	Word	4.00	2,552.00	638.00	555.20	2
633E0055	Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	35.00	56,275.00	1,607.86	1,526.68	9
633E0062	Cold Applied Plastic Pavement Marking, Symbol	Each	7.00	3,206.00	458.00	432.42	2
633E0210	Preformed Thermoplastic Pavement Marking, 4"	Ft	17,874.00	46,783.20	2.62	2.85	4
633E0220	Preformed Thermoplastic Pavement Marking, 12"	Ft	164.00	3,130.76	19.09	16.54	1
633E0225	Preformed Thermoplastic Pavement Marking, 24"	Ft	8,274.00	209,573.84	25.33	23.69	9
633E0230	Preformed Thermoplastic Pavement Marking, Area	SqFt	180.00	1,881.00	10.45	10.98	1
633E0235	Preformed Thermoplastic Pavement Marking, Arrow	Each	243.00	64,146.57	263.98	268.43	5
633E0240	Preformed Thermoplastic Pavement Marking, Combination Arrow	Each	3.00	2,250.00	750.00	750.00	1
633E0245	Preformed Thermoplastic Pavement Marking, Message	Word	13.00	8,238.00	633.69	703.92	2
633E0255	Preformed Thermoplastic Pavement Marking, Symbol	Each	35.00	9,426.00	269.31	218.97	3
633E1130	Epoxy Pavement Marking Paint, 24" White	Ft	88.00	1,782.00	20.25	19.48	1
633E1200	High Build Waterborne Pavement Marking Paint, White	Gal	80,657.00	2,418,740.72	29.99	29.82	50
633E1205	High Build Waterborne Pavement Marking Paint, Yellow	Gal	32,128.00	987,916.33	30.75	30.59	46
633E3000	Durable Pavement Marking, 4" White	Ft	2,152,929.00	1,824,062.88	0.85	0.81	16
633E3005	Durable Pavement Marking, 4" Yellow	Ft	917,800.00	805,492.22	0.88	0.91	14
633E3020	Durable Pavement Marking, 12" White	Ft	4,541.00	19,440.20	4.28	3.92	4
633E3030	Durable Pavement Marking, 24" White	Ft	1,262.00	14,196.00	11.25	11.49	4
633E3035	Durable Pavement Marking, 24" Yellow	Ft	439.00	4,188.00	9.54	7.52	2
633E3045	Durable Pavement Marking, Arrow	Each	30.00	9,600.00	320.00	323.33	1
633E5000	Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	255,483.00	237,034.87	0.93	0.87	16
633E5002	Grooving for Cold Applied Plastic Pavement Marking, 6"	Ft	670.00	2,539.30	3.79	2.01	1

**South Dakota Department of Transportation
2024 Average Unit Price Report**

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
633E5005	Grooving for Cold Applied Plastic Pavement Marking, 8"	Ft	1,516.00	3,490.10	2.30	2.36	4
633E5010	Grooving for Cold Applied Plastic Pavement Marking, 12"	Ft	1,252.00	4,161.84	3.32	6.92	3
633E5015	Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	14,636.00	83,367.30	5.70	5.59	27
633E5020	Grooving for Cold Applied Plastic Pavement Marking, Area	SqFt	245.00	690.00	2.82	3.05	3
633E5025	Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	432.00	80,319.58	185.92	177.66	19
633E5030	Grooving for Cold Applied Plastic Pavement Marking, Combination Arrow	Each	4.00	3,000.00	750.00	750.00	1
633E5031	Grooving for Cold Applied Plastic Pavement Marking, Lane Reduction Arrow	Each	2.00	1,500.00	750.00	750.00	1
633E5035	Grooving for Cold Applied Plastic Pavement Marking, Message	Word	15.00	4,630.00	308.67	340.56	3
633E5037	Grooving for Cold Applied Plastic Pavement Marking, Symbol	Each	44.00	6,106.00	138.77	98.66	6
633E5040	Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing	Each	19.00	7,380.00	388.42	371.33	7
633E5050	Surface Preparation for Pavement Marking	Ft	2,249,163.00	883,017.67	0.39	0.46	9
633E5051	Surface Preparation for Pavement Marking	SqFt	29.00	232.00	8.00	9.00	1
633E5052	Surface Preparation for Pavement Marking	Each	419.00	60,460.00	144.30	162.57	5
633E5100	Grooving for Durable Pavement Marking, 4"	Ft	2,708,239.00	1,050,628.49	0.39	0.39	20
633E5102	Grooving for Durable Pavement Marking, 6"	Ft	5,420.00	3,414.60	0.63	0.96	1
633E5105	Grooving for Durable Pavement Marking, 8"	Ft	1,630.00	1,222.50	0.75	0.82	1
633E5110	Grooving for Durable Pavement Marking, 12"	Ft	6,035.00	11,004.25	1.82	2.28	4
633E5115	Grooving for Durable Pavement Marking, 24"	Ft	1,671.00	4,955.25	2.97	3.25	4
633E5120	Grooving for Durable Pavement Marking, Area	SqFt	1,150.00	3,037.50	2.64	2.65	2
633E5125	Grooving for Durable Pavement Marking, Arrow	Each	48.00	10,554.00	219.88	225.79	3
633E5135	Grooving for Durable Pavement Marking, Message	Word	3.00	2,865.00	955.00	950.00	1
633E5140	Grooving for Durable Pavement Marking, Railroad Crossing	Each	10.00	3,800.00	380.00	380.00	2
633E6005	Pavement Marking Masking, 5"	Ft	146,880.00	62,550.62	0.43	1.70	9
633E6010	Pavement Marking Masking, 9"	Ft	1,278.00	1,105.38	0.86	2.81	2
633E6015	Pavement Marking Masking, 13"	Ft	4,150.00	15,354.45	3.70	3.30	4
633E6020	Pavement Marking Masking, 25"	Ft	9,828.00	23,277.24	2.37	2.15	10
633E6025	Pavement Marking Masking, Area	SqFt	735.00	2,753.50	3.75	3.91	3
633E6030	Pavement Marking Masking, Arrow	Each	273.00	13,150.52	48.17	48.81	10
633E6035	Pavement Marking Masking, Combination Arrow	Each	8.00	1,620.00	202.50	153.83	2
633E6045	Pavement Marking Masking, Railroad Crossing	Each	24.00	2,540.00	105.83	126.99	5
633E8000	Curb Painting	Ft	1,682.00	3,364.00	2.00	2.33	1
633E9200	Mobile Retroreflectometer Measurements	Mile	237.68	35,651.55	150.00	150.00	1
634E0110	Traffic Control Signs	SqFt	164,653.50	581,066.21	3.53	3.42	155
634E0120	Traffic Control, Miscellaneous	LS	158.00	12,780,720.43	80,890.64	81,935.16	158
634E0135	Traffic Control Supervisor	LS	5.00	232,426.18	46,485.24	44,886.01	5
634E0310	Temporary Flexible Vertical Markers (Tabs)	Ft	70,064.00	40,777.15	0.58	0.60	11
634E0320	Temporary Flexible Vertical Markers (Tabs)	Mile	751.00	292,543.75	389.54	375.04	4
634E0330	Temporary Raised Pavement Markers	Ft	221,960.00	135,882.56	0.61	0.51	14
634E0340	Temporary Raised Pavement Markers	Mile	82.20	167,853.84	2,042.02	2,790.53	5
634E0380	Tubular Marker	Each	6,072.00	450,725.81	74.23	73.29	13
634E0390	Replace Tubular Marker	Each	377.00	29,305.00	77.73	69.89	8
634E0420	Type C Advance Warning Arrow Board	Each	185.00	231,520.58	1,251.46	1,270.28	60
634E0525	Linear Delineation System Panel, Barrier Mounted	Each	2,421.00	62,881.53	25.97	24.46	14
634E0560	Remove Pavement Marking, 4" or Equivalent	Ft	51,932.00	88,669.45	1.71	1.67	16
634E0565	Remove Pavement Marking, Arrow	Each	37.00	3,879.58	104.85	109.13	5

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
634E0575	Remove Pavement Marking, Area	SqFt	269.00	1,093.00	4.06	4.54	3
634E0600	4" Temporary Pavement Marking Tape Type I	Ft	157,100.00	116,636.00	0.74	0.64	27
634E0630	Temporary Pavement Marking	Mile	3,144.00	1,520,558.53	483.64	476.78	38
634E0640	Temporary Pavement Marking	Ft	299,802.00	330,705.54	1.10	1.06	17
634E0700	Traffic Control Movable Concrete Barrier	Each	1,668.00	558,625.60	334.91	403.60	14
634E0702	Contractor Supplied Traffic Control Movable Concrete Barrier	Each	670.00	143,729.00	214.52	658.97	3
634E0705	Remove and Reset Traffic Control Movable Concrete Barrier	Each	2,231.00	347,946.40	155.96	196.69	11
634E0750	Temporary Concrete Barrier End Protection	Each	67.00	531,670.40	7,935.38	7,598.31	15
634E0755	Remove and Reset Temporary Concrete Barrier End Protection	Each	69.00	147,176.28	2,132.99	2,028.89	13
634E0760	Temporary Concrete Barrier End Protection Module Set or Repair Kit	Each	18.00	92,525.70	5,140.32	5,106.96	11
634E0900	Portable Temporary Traffic Control Signal	Unit	28.00	391,560.00	13,984.29	11,684.92	9
634E1002	Detour and Restriction Signing	SqFt	31,105.20	909,782.16	29.25	29.15	33
634E1020	Temporary Business Signing	SqFt	781.90	15,291.80	19.56	17.76	5
634E1215	Contractor Furnished Portable Changeable Message Sign	Each	124.00	698,841.56	5,635.82	5,532.95	33
634E1235	Queue Detection System	Mth	35.00	349,715.00	9,991.86	11,300.16	3
634E1245	Maintenance of Queue Detection System	Hour	344.00	19,960.80	58.03	54.33	4
634E1255	Contractor Furnished Speed Monitoring Radar Trailer	Each	4.00	12,250.00	3,062.50	3,037.50	2
634E2000	Longitudinal Pedestrian Barricade	Ft	13,687.00	171,862.00	12.56	9.22	7
634E2020	Temporary Curb Ramp	Each	45.00	27,724.46	616.10	423.16	6
634E2025	Longitudinal Pedestrian Barrier	Ft	5,056.00	85,592.90	16.93	12.86	8
634E2050	Temporary Sidewalk	SqFt	5,150.00	84,717.50	16.45	16.64	1
635E0040	Breakaway Base Luminaire Pole with Arm, 40' Mounting Height	Each	68.00	416,498.80	6,124.98	6,230.94	2
635E0045	Breakaway Base Luminaire Pole with Arm, 45' Mounting Height	Each	8.00	38,000.00	4,750.00	4,850.00	1
635E0050	Breakaway Base Luminaire Pole with Arm, 50' Mounting Height	Each	131.00	633,959.80	4,839.39	5,063.23	8
635E0140	Breakaway Base Luminaire Pole with Twin Arms, 40' Mounting Height	Each	2.00	28,750.00	14,375.00	14,375.00	1
635E0150	Breakaway Base Luminaire Pole with Twin Arms, 50' Mounting Height	Each	24.00	129,998.40	5,416.60	5,317.81	1
635E0902	Decorative Luminaire Pole with Twin Arms	Each	24.00	484,800.00	20,200.00	19,103.75	1
635E2000	Pedestal Signal Pole	Each	17.00	33,469.58	1,968.80	1,925.22	4
635E2020	Signal Pole with 20' Mast Arm	Each	2.00	65,000.00	32,500.00	30,752.25	1
635E2025	Signal Pole with 25' Mast Arm	Each	3.00	83,407.72	27,802.57	28,127.83	3
635E2030	Signal Pole with 30' Mast Arm	Each	5.00	135,521.16	27,104.23	28,010.67	3
635E2035	Signal Pole with 35' Mast Arm	Each	9.00	244,016.48	27,112.94	26,863.19	5
635E2040	Signal Pole with 40' Mast Arm	Each	1.00	18,375.10	18,375.10	18,039.96	1
635E2050	Signal Pole with 50' Mast Arm	Each	2.00	50,089.40	25,044.70	22,569.44	2
635E2054	Signal Pole with 50' and 40' Mast Arms with Luminaire Arm	Each	1.00	67,100.00	67,100.00	63,499.75	1
635E2055	Signal Pole with 55' Mast Arm	Each	1.00	25,180.30	25,180.30	24,721.04	1
635E2060	Signal Pole with 60' Mast Arm	Each	2.00	54,632.00	27,316.00	28,583.00	1
635E2065	Signal Pole with 65' Mast Arm	Each	1.00	26,839.20	26,839.20	26,349.68	1
635E2120	Signal Pole with 20' Mast Arm and Luminaire Arm	Each	1.00	44,600.00	44,600.00	42,229.30	1
635E2125	Signal Pole with 25' Mast Arm and Luminaire Arm	Each	4.00	141,740.59	35,435.15	34,758.80	2
635E2130	Signal Pole with 30' Mast Arm and Luminaire Arm	Each	1.00	33,406.63	33,406.63	31,686.12	1
635E2135	Signal Pole with 35' Mast Arm and Luminaire Arm	Each	4.00	155,878.43	38,969.61	37,706.64	2
635E2140	Signal Pole with 40' Mast Arm and Luminaire Arm	Each	8.00	315,442.82	39,430.35	40,818.91	4
635E2145	Signal Pole with 45' Mast Arm and Luminaire Arm	Each	5.00	164,942.00	32,988.40	35,416.36	3

**South Dakota Department of Transportation
2024 Average Unit Price Report**

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
635E2150	Signal Pole with 50' Mast Arm and Luminaire Arm	Each	3.00	84,380.00	28,126.67	28,276.00	2
635E2155	Signal Pole with 55' Mast Arm and Luminaire Arm	Each	3.00	105,445.00	35,148.33	34,736.25	2
635E2160	Signal Pole with 60' Mast Arm and Luminaire Arm	Each	2.00	67,057.90	33,528.95	30,793.81	2
635E3700	Roadway Luminaire, LED with Photoelectric Cell	Each	323.00	313,027.86	969.13	858.28	11
635E3800	Roadway Luminaire, LED	Each	1.00	6,776.00	6,776.00	5,362.00	1
635E4010	1 Section Vehicle Signal Head	Each	36.00	37,198.00	1,033.28	1,061.28	4
635E4030	3 Section Vehicle Signal Head	Each	164.00	293,132.86	1,787.40	1,754.26	6
635E4040	4 Section Vehicle Signal Head	Each	20.00	44,000.00	2,200.00	2,200.00	1
635E4050	5 Section Vehicle Signal Head	Each	2.00	3,402.60	1,701.30	1,670.27	1
635E4080	3 Section Directional Vehicle Signal Head	Each	36.00	45,470.00	1,263.06	1,264.94	3
635E4090	4 Section Directional Vehicle Signal Head	Each	20.00	50,830.40	2,541.52	2,418.99	2
635E4100	5 Section Directional Vehicle Signal Head	Each	4.00	6,468.00	1,617.00	1,746.00	1
635E5020	2' Diameter Footing	Ft	2,171.00	528,223.48	243.31	243.62	10
635E5025	2.5' Diameter Footing	Ft	323.00	43,044.80	133.27	139.21	3
635E5030	3' Diameter Footing	Ft	688.00	301,352.92	438.01	461.09	6
635E5100	Controller Cabinet Footing	Each	2.00	4,000.00	2,000.00	2,537.00	1
635E5301	Type 1 Electrical Junction Box	Each	123.00	221,932.44	1,804.33	1,778.91	11
635E5302	Type 2 Electrical Junction Box	Each	153.00	201,634.89	1,317.88	1,275.45	4
635E5303	Type 3 Electrical Junction Box	Each	27.00	60,932.44	2,256.76	2,561.74	6
635E5304	Type 4 Electrical Junction Box	Each	20.00	82,000.00	4,100.00	4,100.00	1
635E5360	Surface Mounted Junction Box	Each	2.00	1,399.20	699.60	686.84	1
635E5400	Electrical Service Cabinet	Each	36.00	106,217.00	2,950.47	3,046.25	11
635E5430	Traffic Signal Controller	Each	15.00	633,861.71	42,257.45	46,939.31	6
635E5470	Wireless Interconnect System	Each	4.00	14,040.00	3,510.00	3,510.00	1
635E5510	Signal Flasher Unit	Each	2.00	14,680.00	7,340.00	7,340.00	1
635E5515	Battery Backup System for Traffic Signal	Each	16.00	185,847.65	11,615.48	12,495.89	6
635E5520	Video Detection System	Each	12.00	758,134.80	63,177.90	67,147.70	4
635E5530	Preformed Detector Loop	Each	124.00	83,963.60	677.13	674.19	3
635E5540	Sawed-In Detector Loop	Each	11.00	38,000.00	3,454.55	3,643.67	2
635E5560	Emergency Vehicle Preemption Unit	Each	11.00	91,421.60	8,311.05	6,447.56	3
635E5562	Siren Emergency Vehicle Preemption System	Each	3.00	78,744.18	26,248.06	25,385.23	1
635E5570	Optical Detector	Each	42.00	95,198.40	2,266.63	2,354.10	3
635E5590	Vehicle Radar Detector	Each	1.00	31,101.00	31,101.00	33,050.50	1
635E5600	Surveillance Camera	Each	8.00	37,848.00	4,731.00	4,582.33	1
635E5800	Miscellaneous Signal Parts	LS	1.00	29,100.00	29,100.00	29,100.00	1
635E5880	Accessible Pedestrian Signal	Each	118.00	210,443.44	1,783.42	1,763.81	6
635E5900	Pedestrian Push Button	Each	2.00	2,270.00	1,135.00	1,075.00	1
635E5910	Pedestrian Push Button Pole	Each	108.00	146,007.85	1,351.92	1,294.16	5
635E5922	Pedestrian Signal Head with Countdown Timer	Each	118.00	110,687.52	938.03	918.43	6
635E5930	Pedestrian Crossing Sign	Each	118.00	10,975.76	93.01	90.54	6
635E5960	Solar Powered Flashing Beacon	Each	5.00	40,960.00	8,192.00	7,075.56	2
635E5980	Rectangular Rapid Flashing Beacon System	Each	4.00	55,932.60	13,983.15	12,764.22	3
635E6100	Over-Height Vehicle Detection System	Each	2.00	157,780.00	78,890.00	78,890.00	1
635E6200	Miscellaneous, Electrical	LS	6.00	103,356.00	17,226.00	13,339.58	6
635E6210	Install Dynamic Message Sign with Pole	Each	1.00	12,000.00	12,000.00	10,148.67	1
635E7500	Remove and Reset Luminaire Pole	Each	40.00	46,284.80	1,157.12	1,181.52	3
635E7600	Maintenance of Traffic Signal(s)	Hour	50.00	5,512.00	110.24	108.23	1
635E8015	1.5" Rigid Galvanized Steel Conduit	Ft	34.00	1,356.60	39.90	35.11	1
635E8020	2" Rigid Galvanized Steel Conduit	Ft	220.00	10,681.00	48.55	47.66	1
635E8110	1" Rigid Conduit, Schedule 40	Ft	1,595.00	14,109.60	8.85	8.26	5
635E8120	2" Rigid Conduit, Schedule 40	Ft	69,002.00	591,926.10	8.58	8.45	13
635E8130	3" Rigid Conduit, Schedule 40	Ft	215.00	3,292.50	15.31	18.99	4
635E8140	4" Rigid Conduit, Schedule 40	Ft	665.00	13,187.85	19.83	19.43	5
635E8150	5" Rigid Conduit, Schedule 40	Ft	60.00	1,081.20	18.02	17.69	1
635E8210	1" Rigid Conduit, Schedule 80	Ft	60.00	426.00	7.10	7.47	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
635E8215	1.5" Rigid Conduit, Schedule 80	Ft	6,167.00	86,338.00	14.00	15.65	1
635E8220	2" Rigid Conduit, Schedule 80	Ft	18,610.00	254,601.45	13.68	14.67	12
635E8230	3" Rigid Conduit, Schedule 80	Ft	5,930.00	116,972.50	19.73	21.59	7
635E8240	4" Rigid Conduit, Schedule 80	Ft	795.00	12,924.15	16.26	14.11	2
635E8320	2" Innerduct, Schedule 40	Ft	7,095.00	56,760.00	8.00	8.00	1
635E9010	1/C #0 AWG Copper Wire	Ft	580.00	3,045.00	5.25	5.35	1
635E9011	1/C #1 AWG Copper Wire	Ft	16,560.00	72,475.60	4.38	4.10	2
635E9012	1/C #2 AWG Copper Wire	Ft	18,475.00	58,923.50	3.19	3.10	3
635E9013	1/C #3 AWG Copper Wire	Ft	39,975.00	101,009.15	2.53	2.51	3
635E9014	1/C #4 AWG Copper Wire	Ft	148,455.00	285,741.00	1.92	1.99	4
635E9016	1/C #6 AWG Copper Wire	Ft	35,756.00	61,856.49	1.73	1.72	9
635E9018	1/C #8 AWG Copper Wire	Ft	114,749.00	155,841.76	1.36	1.37	11
635E9020	1/C #10 AWG Copper Wire	Ft	32,600.00	26,424.05	0.81	0.85	5
635E9024	1/C #14 AWG Copper Wire	Ft	21,861.00	9,210.84	0.42	0.44	3
635E9302	2/C #14 AWG IMSA Copper Cable, K1	Ft	701.00	841.20	1.20	1.31	1
635E9303	3/C #14 AWG IMSA Copper Cable, K1	Ft	10,662.00	14,713.56	1.38	1.55	1
635E9502	2/C #14 AWG Copper Tray Cable, K2	Ft	23,695.00	39,068.05	1.65	1.57	7
635E9503	3/C #14 AWG Copper Tray Cable, K2	Ft	880.00	1,901.20	2.16	2.07	3
635E9504	4/C #14 AWG Copper Tray Cable, K2	Ft	7,925.00	17,082.95	2.16	2.06	6
635E9505	5/C #14 AWG Copper Tray Cable, K2	Ft	9,400.00	17,087.25	1.82	1.73	3
635E9507	7/C #14 AWG Copper Tray Cable, K2	Ft	3,370.00	11,699.00	3.47	3.52	2
635E9509	9/C #14 AWG Copper Tray Cable, K2	Ft	560.00	1,543.00	2.76	2.77	2
635E9512	12/C #14 AWG Copper Tray Cable, K2	Ft	65.00	396.50	6.10	6.10	1
635E9519	19/C #14 AWG Copper Tray Cable, K2	Ft	1,495.00	8,198.25	5.48	5.33	2
635E9524	24/C #14 AWG Copper Tray Cable, K2	Ft	2,740.00	26,715.00	9.75	9.75	1
635E9525	25/C #14 AWG Copper Tray Cable, K2	Ft	6,370.00	54,618.00	8.57	8.19	4
635E9600	#16 AWG Copper Twisted Shielded Pair	Ft	5,935.00	7,137.05	1.20	1.14	2
635E9708	2/C #8 AWG Copper Pole and Bracket Cable	Ft	520.00	1,482.00	2.85	3.67	1
635E9710	2/C #10 AWG Copper Pole and Bracket Cable	Ft	21,690.00	68,697.00	3.17	3.13	12
635E9900	Coaxial Cable	Ft	2,414.00	2,124.32	0.88	0.82	1
635E9912	12 Strand Fiber Optic Cable	Ft	140.00	2,100.00	15.00	12.32	1
635E9924	24 Strand Fiber Optic Cable	Ft	12,095.00	62,711.55	5.18	6.62	3
650E0060	Type B66 Concrete Curb and Gutter	Ft	17,964.00	834,435.50	46.45	49.99	8
650E0079	Modified Type B68 Concrete Curb and Gutter	Ft	7,949.00	582,102.24	73.23	79.15	2
650E0080	Type B68 Concrete Curb and Gutter	Ft	10,920.00	486,551.12	44.56	39.74	7
650E0085	Type B68.5 Concrete Curb and Gutter	Ft	1,415.00	42,450.00	30.00	30.05	1
650E0089	Modified Type B69 Concrete Curb and Gutter	Ft	6,907.00	286,640.50	41.50	46.03	1
650E0090	Type B69 Concrete Curb and Gutter	Ft	715.00	35,279.00	49.34	55.60	2
650E0105	Type B610.5 Concrete Curb and Gutter	Ft	70.00	2,471.00	35.30	34.25	1
650E0360	Type BL66 Concrete Curb and Gutter	Ft	158.00	8,848.00	56.00	65.00	1
650E0385	Type BL68.5 Concrete Curb and Gutter	Ft	172.00	7,224.00	42.00	50.44	1
650E0390	Type BL69 Concrete Curb and Gutter	Ft	151.00	6,313.31	41.81	57.90	1
650E1060	Type F66 Concrete Curb and Gutter	Ft	247.00	13,832.00	56.00	60.50	1
650E1080	Type F68 Concrete Curb and Gutter	Ft	303.00	12,529.05	41.35	35.35	1
650E1085	Type F68.5 Concrete Curb and Gutter	Ft	43.00	3,655.00	85.00	77.00	1
650E1105	Type F610.5 Concrete Curb and Gutter	Ft	5,778.00	180,562.50	31.25	31.55	1
650E1360	Type FL66 Concrete Curb and Gutter	Ft	597.00	33,432.00	56.00	60.50	1
650E1405	Type FL610.5 Concrete Curb and Gutter	Ft	2,621.00	88,196.65	33.65	33.15	1
650E2000	Concrete Barrier Curb and Gutter	Ft	550.00	169,235.00	307.70	387.22	1
650E2001	Concrete Barrier Curb and Gutter End Section	Ft	154.00	52,360.00	340.00	389.91	1
650E2100	Special Concrete Curb and Gutter	Ft	80.00	5,510.00	68.88	57.90	2
650E3060	Type B6 Concrete Curb	Ft	154.00	4,570.50	29.68	38.18	2
650E4360	Type D46 Concrete Curb and Gutter	Ft	58.00	8,700.00	150.00	200.00	1
650E4660	Type P6 Concrete Gutter	Ft	1,517.00	69,645.00	45.91	51.87	5
650E4679	Modified Type P8 Concrete Gutter	Ft	902.00	71,115.98	78.84	78.30	2
650E4680	Type P8 Concrete Gutter	Ft	1,120.00	67,540.47	60.30	53.88	7
650E4685	Type P8.5 Concrete Gutter	Ft	114.00	3,792.00	33.26	32.17	2
650E4689	Modified Type P9 Concrete Gutter	Ft	880.00	36,520.00	41.50	46.72	1
650E4690	Type P9 Concrete Gutter	Ft	115.00	4,772.50	41.50	47.75	1

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
650E4705	Type P10.5 Concrete Gutter	Ft	5.00	225.00	45.00	40.72	1
650E6080	8" Concrete Valley Gutter	Ft	612.00	50,945.43	83.24	90.48	3
650E6090	9" Concrete Valley Gutter	Ft	35.00	2,677.50	76.50	101.76	1
650E6280	8" Concrete Valley Gutter	SqYd	333.50	43,771.88	131.25	131.25	1
651E0040	4" Concrete Sidewalk	SqFt	190,218.00	2,057,968.49	10.82	11.17	14
651E0050	5" Concrete Sidewalk	SqFt	44,398.00	309,025.60	6.96	7.06	2
651E0060	6" Concrete Sidewalk	SqFt	144,850.00	1,314,346.66	9.07	9.45	10
651E0140	4" Reinforced Concrete Sidewalk	SqFt	695.00	10,966.00	15.78	23.51	4
651E0150	5" Reinforced Concrete Sidewalk	SqFt	116.00	2,668.00	23.00	29.56	1
651E0160	6" Reinforced Concrete Sidewalk	SqFt	7,043.00	127,965.40	18.17	20.88	4
651E0180	8" Reinforced Concrete Sidewalk	SqFt	204.00	7,193.04	35.26	28.63	1
651E0540	4" Colored Concrete Sidewalk	SqFt	53,293.00	721,471.50	13.54	14.10	4
651E0560	6" Colored Concrete Sidewalk	SqFt	29,553.00	405,717.45	13.73	13.70	2
651E0740	4" Reinforced Colored Concrete Sidewalk	SqFt	187.00	2,569.50	13.74	13.93	2
651E5000	Sidewalk Drain	Ft	57.10	5,751.75	100.73	164.01	2
651E7000	Type 1 Detectable Warnings	SqFt	6,286.00	339,495.96	54.01	61.42	12
651E7010	Type 2 Detectable Warnings	SqFt	96.00	4,320.00	45.00	37.50	1
670E1010	2' x 3' Type B Drop Inlet	Each	43.00	228,058.39	5,303.68	4,547.83	6
670E1200	Type B Frame and Grate	Each	278.00	301,739.85	1,085.40	940.91	7
670E2200	Type C Frame and Grate	Each	18.00	32,340.00	1,796.67	1,926.78	5
670E3300	Type E Frame and Grate	Each	5.00	9,381.00	1,876.20	1,701.60	3
670E4120	Type L Median Drain	Each	1.00	7,600.00	7,600.00	6,001.47	1
670E4122	Type L Frame and Grate Assembly	Each	1.00	3,000.00	3,000.00	3,414.51	1
670E4200	Type M Median Drain	Each	2.00	16,000.00	8,000.00	6,991.67	2
670E4205	Type M Frame and Grate Assembly	Each	11.00	28,423.38	2,583.94	2,755.75	4
670E5202	Special Frame and Grate	Each	10.00	10,200.00	1,020.00	956.29	1
670E5300	3' x 4' Drop Inlet Cover	Each	2.00	5,000.00	2,500.00	3,100.00	1
670E5340	4' x 11' Precast Concrete Type S Drop Inlet Lid	Each	62.00	673,333.36	10,860.22	8,110.36	5
670E5342	4' x 6' Precast Concrete Type S Drop Inlet Lid	Each	12.00	35,200.00	2,933.33	3,131.94	2
670E5350	Special Precast Concrete Type S Drop Inlet Lid	Each	2.00	49,011.56	24,505.78	17,852.89	1
670E5400	Precast Drop Inlet Collar	Each	357.00	129,810.00	363.61	357.95	17
670E6000	Adjust Drop Inlet	Each	17.00	15,600.00	917.65	598.29	4
670E7000	Reset Drop Inlet Frame and Grate Assembly	Each	15.00	13,850.00	923.33	709.76	2
670E8002	Trench Drain Frame and Grate	Ft	221.00	39,780.00	180.00	186.67	1
671E0550	Special Manhole	Each	1.00	21,969.72	21,969.72	21,554.86	1
671E1048	48" Manhole	Each	5.00	113,000.00	22,600.00	19,645.83	2
671E1130	48" Manhole 0' to 6' Deep	Each	3.00	17,100.00	5,700.00	5,945.00	1
671E1131	48" Manhole 6' to 8' Deep	Each	5.00	30,210.00	6,042.00	6,040.83	2
671E1132	48" Manhole 8' to 10' Deep	Each	3.00	11,214.00	3,738.00	5,084.33	1
671E1133	48" Manhole 10' to 12' Deep	Each	1.00	4,392.00	4,392.00	6,025.67	1
671E1134	48" Manhole 12' to 14' Deep	Each	1.00	5,665.00	5,665.00	7,688.33	1
671E1348	48" Drop Manhole	Each	1.00	30,000.00	30,000.00	30,000.00	1
671E4048	48" Manhole Riser Section	Ft	41.30	35,105.00	850.00	850.00	1
671E4548	48" Manhole Cone Section	Ft	26.30	23,240.71	883.68	1,037.92	4
671E5048	48" Manhole Cover Slab	Each	2.00	7,000.00	3,500.00	3,050.00	1
671E5502	2" Adjusting Ring for Manhole	Each	11.00	816.00	74.18	102.86	2
671E5504	4" Adjusting Ring for Manhole	Each	2.00	196.00	98.00	175.81	1
671E5506	6" Adjusting Ring for Manhole	Each	3.00	426.00	142.00	275.06	1
671E5510	Extra Depth for 48" Manhole	Ft	1.60	800.00	500.00	645.00	1
671E6000	Temporary Manhole Cover	Each	4.00	1,000.00	250.00	543.31	1
671E6007	Type A7 Manhole Frame and Lid	Each	10.00	7,309.66	730.97	1,009.27	3
671E6008	Type A8 Manhole Frame and Lid	Each	8.00	75,905.60	9,488.20	5,819.10	1
671E6009	Type A9 Manhole Frame and Lid	Each	39.00	48,606.00	1,246.31	1,280.73	2
671E6040	Manhole Frame	Each	11.00	11,000.00	1,000.00	1,000.00	1
671E6050	Manhole Lid	Each	11.00	11,000.00	1,000.00	1,000.00	1
671E6100	Manhole Frame & Lid, Install	Each	8.00	43,218.80	5,402.35	3,821.18	1
671E7000	Reset Manhole Frame and Lid	Each	1.00	950.00	950.00	816.67	1
671E7010	Adjust Manhole	Each	42.00	44,289.82	1,054.52	972.14	7

South Dakota Department of Transportation
2024 Average Unit Price Report

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
671E7020	Connect Into Existing Manhole	Each	4.00	5,200.00	1,300.00	1,324.86	2
671E8000	Reconstruct Manhole	Each	2.00	5,475.04	2,737.52	3,481.18	1
680E0040	4" Underdrain Pipe	Ft	6,081.00	148,738.13	24.46	28.90	15
680E0060	6" Underdrain Pipe	Ft	1,992.00	23,904.00	12.00	11.60	1
680E0260	6" Corrugated Polyethylene Drainage Tubing	Ft	40.00	1,427.60	35.69	56.86	1
680E0280	8" Corrugated Polyethylene Drainage Tubing	Ft	20.00	875.80	43.79	68.79	1
680E0440	4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	457.00	7,009.06	15.34	38.32	2
680E2000	Concrete Headwall for Underdrain	Each	12.00	17,150.00	1,429.17	1,328.86	5
680E2500	Porous Backfill	Ton	1,071.00	160,656.27	150.01	136.29	18
700E0110	Class A Riprap	Ton	1,103.00	98,857.62	89.63	95.77	4
700E0210	Class B Riprap	Ton	31,836.50	2,907,001.75	91.31	97.93	48
700E0310	Class C Riprap	Ton	9,499.50	876,890.64	92.31	97.26	6
700E0410	Class D Riprap	Ton	417.00	53,376.00	128.00	136.50	1
700E2010	Place Riprap	Ton	8,122.10	117,726.89	14.49	18.12	4
720E1010	PVC Coated Bank and Channel Protection Gabion	CuYd	1,031.00	548,726.42	532.23	536.51	16
720E1015	Bank and Channel Protection Gabion	CuYd	494.50	318,870.82	644.83	590.25	6
730E0100	Cover Crop Seeding	Bu	591.10	102,733.36	173.80	149.19	18
730E0202	Type B Permanent Seed Mixture	Lb	1,046.00	21,023.90	20.10	18.97	3
730E0204	Type C Permanent Seed Mixture	Lb	45.00	3,801.15	84.47	58.82	1
730E0206	Type D Permanent Seed Mixture	Lb	2,646.00	62,433.74	23.60	16.60	9
730E0208	Type E Permanent Seed Mixture	Lb	174.00	5,189.52	29.82	30.53	2
730E0210	Type F Permanent Seed Mixture	Lb	8,657.00	228,173.13	26.36	23.91	12
730E0212	Type G Permanent Seed Mixture	Lb	14,742.00	239,485.04	16.25	16.11	14
730E0251	Special Permanent Seed Mixture 1	Lb	6,050.00	244,275.50	40.38	32.04	9
730E0252	Special Permanent Seed Mixture 2	Lb	714.00	25,859.00	36.22	36.22	3
730E1200	Hydroseeding	SqYd	35,299.00	65,163.59	1.85	1.76	3
731E0100	Fertilizing	Lb	7,173.00	16,759.50	2.34	2.80	9
731E0200	Fertilizing	Ton	651.18	853,519.82	1,310.73	1,249.86	27
732E0100	Mulching	Ton	2,111.40	672,241.30	318.39	324.96	31
732E0200	Fiber Mulching	Ton	93.00	279,079.10	3,000.85	3,053.25	7
732E0250	Fiber Mulching	Lb	8,448.00	20,033.40	2.37	2.59	7
732E0600	Hydraulic Straw Mulch	Lb	822.00	3,920.94	4.77	7.30	1
733E0100	Sodding	SqYd	352.00	8,708.48	24.74	23.37	1
734E0010	Erosion Control	LS	45.00	429,157.89	9,536.84	8,502.92	45
734E0044	Soil Stabilizer	Acre	156.00	248,457.86	1,592.68	1,330.22	9
734E0101	Type 1 Erosion Control Blanket	SqYd	250.00	3,750.00	15.00	15.00	1
734E0102	Type 2 Erosion Control Blanket	SqYd	51,567.00	151,865.83	2.95	2.45	21
734E0103	Type 3 Erosion Control Blanket	SqYd	174,730.00	630,236.92	3.61	3.37	26
734E0104	Type 4 Erosion Control Blanket	SqYd	4,358.00	28,315.32	6.50	6.56	2
734E0132	Type 2 Turf Reinforcement Mat	SqYd	4,474.50	44,283.40	9.90	8.76	8
734E0133	Type 3 Turf Reinforcement Mat	SqYd	752.00	4,000.80	5.32	5.47	2
734E0135	Turf Reinforcement Mat	SqYd	151.00	1,867.87	12.37	12.18	1
734E0150	6" Diameter Erosion Control Wattle	Ft	77.00	486.50	6.32	6.40	2
734E0151	9" Diameter Erosion Control Wattle	Ft	1,491.00	10,515.50	7.05	7.04	3
734E0154	12" Diameter Erosion Control Wattle	Ft	129,450.00	1,152,833.65	8.91	8.15	58
734E0160	20" Diameter Erosion Control Wattle	Ft	265.00	1,484.00	5.60	5.80	1
734E0165	Remove and Reset Erosion Control Wattle	Ft	30,253.00	207,328.47	6.85	6.18	40
734E0170	Temporary Sediment Barrier	Ft	15,577.00	122,889.00	7.89	7.30	6
734E0180	Sediment Filter Bag	Ft	14,766.00	121,978.20	8.26	5.48	11
734E0185	Remove and Reset Sediment Filter Bag	Ft	1,684.00	5,674.75	3.37	2.29	3
734E0325	Surface Roughening	Acre	153.80	76,603.60	498.07	560.14	15
734E0400	Rock Check Dam	CuYd	110.30	32,538.50	295.00	248.33	1
734E0450	Temporary Water Barrier	Ft	100.00	15,000.00	150.00	168.33	1
734E0510	Shaping for Erosion Control Blanket	Ft	60,789.00	68,479.71	1.13	1.19	28
734E0602	Low Flow Silt Fence	Ft	171,975.00	860,003.15	5.00	4.66	40
734E0604	High Flow Silt Fence	Ft	71,869.00	410,179.67	5.71	4.93	36
734E0610	Mucking Silt Fence	CuYd	17,392.00	190,269.80	10.94	8.22	61
734E0620	Repair Silt Fence	Ft	63,107.00	129,338.86	2.05	1.92	61

**South Dakota Department of Transportation
2024 Average Unit Price Report**

Item Number	Description	Unit of Measure	Total Quantity	Total Cost	Avg Low Bid Price	Avg of 3 Lowest Bids	Bid Cnt
734E0630	Floating Silt Curtain	Ft	10,515.00	226,145.66	21.51	25.22	9
734E0635	Remove and Reset Floating Silt Curtain	Ft	930.00	9,765.00	10.50	18.33	1
734E0845	Sediment Control at Inlet with Frame and Grate	Each	430.00	104,914.80	243.99	186.93	17
734E0847	Sediment Control at Type S Reinforced Concrete Drop Inlet	Ft	970.00	30,036.26	30.97	18.41	6
734E0900	Temporary Diversion Channel for Fish Passage	Each	7.00	78,960.00	11,280.00	11,769.52	5
734E1200	Natural Streambed Material	Ton	1,673.80	284,546.00	170.00	200.00	1
734E5005	Dewatering	LS	7.00	243,300.86	34,757.27	17,369.44	7
734E5010	Sweeping	Hour	433.00	101,115.36	233.52	222.68	11
735E0110	1 Gallon Perennial Plant, Furnish and Plant	Each	810.00	36,450.00	45.00	43.00	1
735E2220	2" Caliper Deciduous Tree, Furnish and Plant	Each	76.00	76,000.00	1,000.00	963.33	1
735E4000	Tree Trimming	Each	14.00	8,400.00	600.00	586.67	1
735E5010	1 Gallon Ornamental Grass, Furnish and Plant	Each	279.00	11,160.00	40.00	37.92	1
831E0100	Type A Drainage Fabric	SqYd	9.00	103.50	11.50	10.83	1
831E0110	Type B Drainage Fabric	SqYd	79,582.00	384,510.72	4.83	5.43	64
831E0210	Non-woven Separator Fabric	SqYd	24,812.00	82,182.25	3.31	3.47	7
831E0300	Reinforcement Fabric (MSE)	SqYd	73,546.00	325,867.11	4.43	4.47	18
831E0400	Impermeable Plastic Membrane	SqYd	140.00	3,500.00	25.00	91.97	1
831E1010	Geogrid Reinforcement	SqYd	10,675.00	41,706.32	3.91	6.30	3
900E0010	Refurbish Single Mailbox	Each	312.00	113,672.31	364.33	366.80	30
900E0012	Refurbish Double Mailbox	Each	34.00	18,049.00	530.85	536.64	10
900E0015	Multiple Mailbox Support	Each	3.00	4,830.00	1,610.00	1,680.00	1
900E0020	Remove and Reset Neighborhood Mailbox	Each	3.00	3,600.00	1,200.00	1,675.00	1
900E0045	Drop Arm Road Closure Gate	Each	4.00	87,081.60	21,770.40	23,297.39	2
900E0900	Curb Stop	Each	8.00	8,921.36	1,115.17	782.58	1
900E1080	Orange Plastic Safety Fence	Ft	2,048.00	21,700.00	10.60	7.93	4
900E1250	High Friction Surface Treatment	SqYd	19,769.00	595,128.92	30.10	33.33	4
900E1256	Abrasive Blasting of PCC Pavement	SqYd	17,926.00	87,593.98	4.89	3.18	3
900E1258	Abrasive Blasting of AC Pavement	SqYd	1,843.00	7,873.00	4.27	7.64	2
900E1310	Concrete Washout Facility	Each	10.00	17,273.60	1,727.36	1,673.84	8
900E1320	Construction Entrance	Each	51.00	220,349.07	4,320.57	4,190.57	22
900E1980	Storage Unit	Each	16.00	70,135.24	4,383.45	4,441.33	16
900E2024	Miscellaneous Work, Electrical	LS	1.00	208,000.00	208,000.00	186,333.33	1
900E2030	Miscellaneous Work	Site	4.00	15,200.00	3,800.00	4,911.11	3
900E5100	Bench	Each	14.00	70,000.00	5,000.00	4,622.78	1
900E5110	Bike Rack	Each	14.00	21,000.00	1,500.00	1,515.83	1
900E5135	Traffic Counter Surface Utility Box	Each	7.00	61,800.00	8,828.57	5,177.75	2
900E5145	Bollard	Each	2.00	2,000.00	1,000.00	1,000.00	1
900E5147	Articulated Concrete Mattress	SqYd	1,501.00	242,760.00	161.73	131.10	2
900E5149	Landscaping Rock	CuYd	31.00	7,387.61	238.31	283.28	2
900E5150	Landscape Edging	Ft	1,745.00	38,390.00	22.00	55.55	1
900E5152	Weed Barrier Fabric	SqYd	649.00	6,490.00	10.00	9.65	1
900E5157	4" Depth Shredded Bark Mulch	SqYd	649.00	35,695.00	55.00	53.33	1
900E5160	Planter	Each	14.00	70,000.00	5,000.00	4,636.67	1
900E5210	Trash Container	Each	13.00	58,500.00	4,500.00	4,300.00	1
900E5410	Modify Sprinkler System	LS	1.00	1,200.00	1,200.00	9,225.00	1
900E5430	Irrigation System	LS	1.00	110,000.00	110,000.00	105,295.79	1
900E5840	Permanent Vehicle Classification System	Each	5.00	661,110.00	132,222.00	138,328.93	4
900E6837	Remove Existing Plant and Landscape Materials	LS	1.00	3,285.00	3,285.00	3,145.00	1
900E7080	Concrete Metalizing	SqFt	2,048.00	139,264.00	68.00	144.00	1
900E8900	Anchor Bolt Coring	Ft	88.50	5,742.00	64.88	223.44	2
997E0100	Ballast	Ton	38.30	5,575.00	145.56	143.01	2
998E0100	Railroad Protective Insurance	LS	18.00	119,200.00	6,622.22	10,285.00	18